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INVITATION for BIDS 

PV SOLAR FOR COLRAIN HIGHWAY GARAGE 

COLRAIN, MA 
FRCOG IFB 20200311 

 
The Franklin Regional Council of Governments (FRCOG) will accept sealed bids on behalf of the 

Town of Colrain for a 25 kW -30kW DC (3 phase) Solar PV System Installation project on the roof 

of the Colrain Highway Garage located at 9 Jacksonville Road, Colrain, MA.  The bid shall be 

conducted under the requirements of M.G.L. c. 149. 

 

Sealed bids should be marked “Colrain Highway Garage PV IFB 20200311” and will be 

received by Andrea Woods, Chief Procurement Officer, FRCOG, 12 Olive Street, Suite 2, 

Greenfield, MA  01301 until MARCH 11, 2020 at 2 pm at which time the bids will be opened in 

public.  Emailed or faxed bids will not be accepted.   

 

A mandatory prebid site visit will be conducted on FEBRUARY 18, 2020 at 2:30PM at the Highway 

Garage.  If there is severe weather, the Snow Date will be February 21, 2020 at 2:30pm.  

Planholders will be notified by 5pm the day before if the Snow Date will be used. 

 

Wage rates for this bid are subject to prevailing wage rates as per MGL Chapter 149, Section 26 

- 27f inclusive, attached.  A bid deposit in the amount of 5% is required.  A 50% payment bond is 

required at contract signing of the winning bidder.  

 

Bid specifications are available by request from https://frcog.org/bids.  Only bidders who have 

downloaded the bid from this site will be automatically notified of any addenda or meeting 

announcements. 

 

The awarding authority is the Colrain Selectboard.  The Town of Colrain reserves the right to 

accept or reject any or all bids in total or in part as they may deem to be in the best public interest.   

 

   FRANKLIN REGIONAL COUNCIL OF GOVTS 

    Andrea Woods, Chief Procurement Officer 

            February 5, 2020 
 
The Franklin Regional Council of Governments (FRCOG) and the Town do not discriminate on the basis of race, color, 

national origin, sex, age, disability, or gender with respect to admission to, access to, or operation of its programs, 

services or activities. If you would like accessibility or language accommodation, please contact the Title VI 

Coordinator at 413-774-3167 (voice) (MA Relay System: 800-439-2370), 413-774-3169 (fax), or civilrights@frcog.org 

email).   

    12 Olive St., Suite 2, Greenfield, MA  01301  ph 413-774-3167  fax 413-774-3167 www.frcog.org 

https://frcog.org/bids
mailto:civilrights@frcog.org
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ADVERTISEMENT 

 

Advertisement for Public Building Construction (M.G.L.c. 149) 

 

A. Newspaper Legal Ad (Greenfield Recorder) –2/5/2020 

B. FRCOG and Town of Colrain Webpage – 2/5/2020  

C. Central Register – 2/5/2020  

D. CommBUYS - 2/5/2020 

 

CRITICAL DATES 

 

A. MANDATORY prebid on site meeting – 2/18/2020 at 2:30pm. 

B. Snow Date for prebid on-site meeting – 2/21/2020 at 2:30pm 

C. Deadline for written questions – 2/28/2020 at 4pm 

D. Deadline for Submission of Bids/Public Bid Opening – 3/11/2020 at 2pm 

 

ESTIMATED DATES 

 

A. Notice of Award – 3/25/2020 

B, Contract Execution- 3/31/2020 

C. Construction Start Date – 4/15/2020 

D. Completion Date – 30 days from contract award not including interconnection 

and weather dependent   

 

 

 

The on site prebid meeting is mandatory.  Any bidder wishing to be eligible to bid must send a 

representative to this meeting.  Report outside the main entrance at the DPW located at 9 

Jacksonville Road. 
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PV SYSTEM FOR COLRAIN HIGHWAY GARAGE 
FRCOG IFB 20200311 

Colrain, MA 
 

GENERAL BID INSTRUCTIONS  
 

1. Sealed Bidsmust be submitted to Andrea Woods, Chief Procurement Officer, Franklin 

Regional Council of Governments, 12 Olive Street, Suite 2, Greenfield, MA  01301 by  by 

the date and time in the Invitation.  Late bids, emailed or faxed bids will not be 

accepted.  The original and one copy should be submitted.  
 

2. If this bid package from received from any other source than https://frcog.org/bids  , it is 

advised to request the document again from the website to receive any addenda/notices 

that may be issued regarding this bid.  

 

3. As the Town of Colrain is exempt from the payment of Federal Excise Taxes and 

Massachusetts Sales Tax, prices quoted herein are not to include these taxes. 

 

4. Prevailing Wage rates set at the Massachusetts Department of Labor and Industries apply 

to this bid.  The pertinent tables in effect for this work are attached.   

 

5. Each bidder must submit with their bid a bid deposit equal to 5% of the amount of the 

bid.  The bid deposit may be in the form of a certified check, bank/cashier’s check, or a 

bid bond from a MA licensed surety company.  The surety bond may state the amount to 

be “five percent (5%) of the amount bid.”  No Bidder may withdraw his/her bid for a period 

of thirty (30) days, excluding Saturdays, Sundays, and legal holidays, after the actual date 

of the opening thereof. 

 

6. A Material and Labor Payment Bond in the amount of 50% is required from the successful 

contractor at the time of the contract award.  Bond must be provided by a MA licensed 

surety company.   

 

7. All bids must contain a properly executed Tax Compliance/Non-Collusion Form, 

Debarment Form, OSHA Statement, and Tax Identification Number Form.  These forms 

can be found within the contents of this package. 

 

8. The contract will be awarded within thirty (30) days of bid opening. The time for award 

may be extended by mutual agreement between the Town and the apparent lowest 

responsive and responsible bidder. Bidders must certify the bid will be valid for the 

duration of the contract if selected. 

 

9. All work is to be done by skilled tradespeople in the regular business of supplying and 

installing roof mounted Photovoltaic Systems, holding all necessary construction or other 

licenses in the Commonwealth of Massachusetts.  All bidders must be registered to do 

business in Massachusetts.  (Registration may be obtained through the Corporation 

Division of the Office of the Secretary, Commonwealth of Massachusetts (617) 727-

9640).  Proof of registration may be required. 

 

10. Contract execution will be conditioned upon producing an insurance certificate as outlined 

https://frcog.org/bids
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on the INSURANCE REQUIREMENTS page. 

 

11. Rule for Award:  The Town will award the contract to the responsive and responsible bidder 

offering the lowest price for the project.  Any company that does not show that they have 

the capacity to successfully complete this project or offer the desired level of equipment 

quality or warranties as specified may be rejected as not responsible. 

 

12. A contract will be signed between the awarded contractor and the Town of Colrain which 

will include, but not be limited to, the terms in this IFB.  

 

13. The FRCOG Chief Procurement Officer will be available to answer any general questions 

about procedure, etc., but no question will be answered that in any way could give an 

unfair advantage to a contractor.  Contact the CPO by phone 413-774-3167x104 or email 

bids@frcog.org  

 

14. Bidders must submit a list of at least 4  references for projects of similar size and scope 

with current contact phone numbers.  Failure to provide current references or unfavorable 

references may be reason to disqualify a bid.  The awarding authority reserves the right 

to investigate other references than those provided. 

 

15. Bids which are incomplete, not properly endorsed or signed, or otherwise contrary to 

instructions may be rejected as non-responsive.  Conditional Bids may not be accepted.  

Minor informalities may be waived if they do not give an unfair advantage to a bidder. 

 

 A bid must be signed as follows: 1) if the bidder is an individual, by her/him personally; 2) 

if the bidder is a partnership, by the name of the partnership, followed by the signature of 

each general partner; and 3) if the bidder is a corporation, by the authorized officer, whose 

signature must be attested to by the Clerk/Secretary of the corporation 

 

15.a  Should there be two or more bids for this Contract that are identical and where the 
bidders are determined to all be responsible and eligible in accordance with MGL Chapter 149, 
the following procedure will be used to determine the winner. 
 
 1.  The Contract will be awarded to that bidder with its office in Franklin County 
 2.  If there is no bidder with its office located within Franklin County or if there are two or 
more bidders with offices located with Franklin County, the award of the Contract shall be 
determined by the toss of a coin.  Such a toss shall be done with two witnesses.  The respective 
bidders will be notified and invited to come to the FRCOG office. 

 

16. OSHA Certification – See Certification Form required with the Bid. 

All contractors working on public works projects will be required to certify that ALL 

employees employed at the work site have successfully completed an OSHA approved 

course in construction safety at least 10 hours in duration.  This law requires general 

contractors to have on file records of all employees OSHA 10- hour training and provide 

proof to the various agencies in charge of the work.  This also applies to all 

subcontractors, hired trucks, and hired equipment with operators.  Every bidder must 

certify that all persons who are employed by them for this bid are certified.  Proof does 

not have to be submitted with this bid, but must be available upon request. 

 

 

mailto:bids@frcog.org
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CONTRACT TERMS AND CONDITIONS 

 
A contract will be signed between the awarded bidder and the Town of Colrain substantially in 

accordance with the attached Agreement.  The contract will include, but not be limited to, the following 

terms and conditions.    Submission of a bid   denotes acceptance of the contract terms and 

 

1. Any inferior or damaged product, as determined by the Colrain Selectboard, will be 

replaced at the total expense of the Contractor.  Any damage to Town property will be 

repaired or replaced by the Contractor and the amount of such damage deducted from 

any amount due to the contractor or may be recovered from contractors in action of law. 

 

2. The contractor will be required to indemnify and hold harmless the Town of Colrain for all 

damages to life and property that may occur due to contractor’s negligence or that of 

his/her employees, subcontractors, etc., during the contract.   

 

3. The contractor will be bound by all applicable statutory provisions of law of the Federal 

Government, the Commonwealth of Massachusetts, and local codes. 

 

4. Certified payroll is to be submitted to the Colrain Town Coordinator, Kevin Fox. 

 

5. Invoices are to be delivered or mailed to Colrain Town Coordinator, Kevin Fox at Colrain 

Town Offices, 55 Main Road, Colrain, MA  01340.  Payment to be made at agreed-upon 

milestones, but no payment may be pre-paid (“deposit”) per MA finance law. 

 

6. INSURANCE REQUIREMENTS  

The Contractor shall at all times during the Contract maintain in full force and effect 

Employer's Liability, Worker's Compensation, Bodily Injury Liability, and Property Damage 

and General Liability Insurance, including contractual liability coverage.  All insurance 

shall be by insurers and for policy limits acceptable to the TOWN OF COLRAIN and before 

commencement of work hereunder the Contractor agrees to furnish the TOWN certificates 

of insurance or other evidence satisfactory to the TOWN to the effect that such insurance 

has been procured and is in force.   
 

For the purpose of the Contract, the Contractor shall carry the following types of insurance 

in at least the limits specified below: 

 

     COVERAGES                          LIMITS OF LIABILITY   
Worker's Compensation  Statutory 
 
Employer's Liability  $500,000.00 
 
Automobile Liability  $1,000,000.00 combined single limit for 

bodily injury and property damage 
 
General Liability  $1,000,000.00 each occurrence 
   $2,000,000.00 aggregate   

 

   Excess/Umbrella  $1,000,000.00 
 

The TOWN OF COLRAIN shall be named as additional insured under the liability and 

automobile insurance.  The general liability insurance policy should contain a broad form 

general liability endorsement. 
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SCOPE OF WORK 
 

 

 

 

Work to take place at Colrain DPW Garage, 9 Jacksonville Rd., Colrain, MA  01340 
 
INTRODUCTION: 

 

The Town of Colrain has received a Green Communities Grant from the Dept of Energy 

Resources / Commonwealth of Massachusetts.  The Franklin Regional Council of Governments 

has assisted the Town with Grant Application Preparation, Annual Report Preparation, and is 

assisting with Procurement Activities for approved grant funded projects.  This project is the 

first of the approved grant funded projects. 

 
WORK TO BE COMPLETED: 

 

Contractor will supply and a 25kW – 30kW DC system with three phase service as a Roof 

Mounted solar electric power system.  The intent is to get the maximum kW while falling under 

the current Eversource ceiling of 25kW AC. 

The Town of Colrain has engaged a MA licensed Structural Engineer to review and certify the 

proposed plan for the solar array.  Based on the preliminary review by David Vreeland, PE, the 

truss plans for the two newer roof sections where the proposed solar arrays are to be installed, 

show that those roofs have the capacity of an additional 10 psf (pounds per square foot) for 

the solar arrays.  The engineer will work with the contractor to determine the locations and 

maximum safe loads for placing equipment and supplies on the roof during the installation of 

the solar arrays.   See Appendix B for Building Plans. 

The selected contractor will apply for and pay for any required permits (The Town is not waiving 

the fee for building permit), provide for and manage interconnection process for net metering, 

monitoring and reporting (to meet SMART requirements), and apply for any Solar PV rebates, 

incentives, or other benefits that may be available. 

The solar panels will be ballast mounted with no or minimum roof penetrations as described 

below and installed to minimize interference with any normal water runoff. Panel angle to solar 

insolation may be flat or tilted. 

Project shall include Electrical Balance of system 

 

All labor is subject to Mass Prevailing Wage requirements.  See Appendix C for the appropriate 

schedule. 

EQUIPMENT SCHEDULE/DETAIL 

The following manufacturers are named to provide a level of quality required by the Town.  This 

equipment OR Equal may be bid.  The Town reserves the right to determine what is equal if 

these manufacturers are not specified. 
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INVERTERS:  SolarEdge  

 

MODULES – The following are approved options: 

1. SunPower  

2. LG  

3. SolarWorld  

4. REC  

 

MONITORING EQUIPMENT  for Inverter and Data Acquisition 

 

Shop drawings, specifications and installation/operation manuals for all equipment must be 

submitted and approved by the Town or their designee prior to purchase and installation. 

  

Internet service is available at the Highway Garage. 

 

EQUIPMENT TO INSTALL BALLASTED ROOF SYSTEM 

 

Include rack and mounts, all miscellaneous electrical hardware, waterproofing sealants and 

stainless steel fasteners, lightning arrestors, system handbook, training and orientation, permit 

documentation and all permit fees, grant documentation, Eversource interconnection 

documentation are is to be provided. 

Roof penetrations shall be avoided if at all possible.  Power & data cables shall be routed 

through conduit over the roof and penetrate building walls, if permitted by the electric code. If 

roof penetrations are necessary they must comply with Firestone products specifications and 

methods as described below. 

 
EXISTING CONDITIONS – ROOF 

The roof is constructed of a wood deck with adhesive applied membrane.  Any planned 

penetrations must conform to Firestone products specifications and methods per the 

appropriate section   Bidders will have an opportunity to view the roof conditions at the Pre-Bid 

Meeting. 

WARRANTY REQUIREMENTS 

EQUIPMENT:  All components must be UL Listed, meet state, industry and utility specifications 

and be installed to meet or exceed National Electric Code and State and Local Building Codes 

as well as the Commonwealth Solar Minimum Technical Guidelines.  Equipment manufacturer 

warranty shall be the maximum manufacturer warranty on panels and inverters. 

LABOR:  Installation must be warranted for 10 years which will include defects in workmanship 

and waterproofing.  There shall be no additional charge for equipment warranty for at least 10 

years. 

ROOF GUARANTEE:  Roof penetrations shall be avoided.  If necessary, they must comply with 

Firestone requirements as described below and must be approved prior to installation by the 

Town’s construction manager. 
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ROOF PENETRATIONS 

Roof penetrations on the Highway Garage roof should be avoided if at all possible.  If 

necessary, all roof penetrations must receive prior approval from the Town and must conform 

to Firestone’s requirements as described below, in order to maintain the existing warranty. 

Newly installed penetrations that are to be included in warranty coverage must meet the 
following requirements: flashings must be installed according to Firestone published 
details.  The details chosen must meet warranty specifications for the roof system, and the 
work must be performed by a licensed Firestone contractor. The “General Alterations” 
section of the PV/PWA form (all forms attached) must be completed and all required 
documentation submitted.  
 
A Post-Warranty Alteration inspection to inspect the new penetration flashings may be 
required at the discretion of the QBS Warranty Services Department. If an inspection is 
required, the installer is subject to a $750.00 fee. Upon approval of the completed work, a 
letter will be sent stating the new penetration flashings have been included in warranty 
coverage and the Firestone Red Shield warranty remains in full force and effect. The 
Firestone Technical Representative will not inspect or comment on the PV system. 
  

The Firestone Warranty does not include removal, replacement, or repair of the 
overburden material. Firestone is not responsible or liable for the appearance or 
performance of any new overburden materials which are installed following the 

investigation or repair of a suspected roof leak. 
 
Firestone requires a signed Overburden Waiver and Photovoltaic/Post-Warranty Alteration 
Form (attached), as well as the required listed documentation, once the work has been 
completed. The photos sent in by the installer should consist of several overviews and a 
few close-ups of ballast trays and/or mechanical attachments. To provide additional 
protection for the field membrane, the installer, in conjunction with the Town, may consider 
installing slip-sheets (sacrificial membrane) beneath the ballast trays using “like” material 
(TPO on TPO, black EPDM on black EPDM, EcoWhite EPDM on EcoWhite EPDM, Mod 
Bit on Mod Bit). The black foam pads often found pre-installed on ballast trays provides 
adequate protection for black EPDM and Mod Bit. 
 
Firestone warranty questions should be directed to: 
  

 
Alan Tatum 
  
Building Systems Advisor 
Firestone Building Products, LLC 
200 4th Avenue South 
Nashville, TN  37201 
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Phone:  615-937-5105 
TatumAlan@bfusa.com 
 

 

CONTRACT SCHEDULE 

 

Installation shall be completed within 30 days of notice to proceed, weather and utility 

interconnection process permitting, All efforts shall be made to expedite Eversource 

interconnection application and final approval. 

 

 

MINIMUM CRITERIA FOR WINNING BIDDER: 

 

• Bidder must have been in the Solar PV installation business for at least 5 years 
 

• Bidder must identify the project manager that will be assigned to this project, and such 

manager must have experience in installation of similar size roof -mounted Solar PV 

installation for at least 5 years.  Include Resume’ of Project Manager with Bid Forms. 

 

• Bidder must supply positive references for at least  4 similar projects. 
 

• Bidder must have been represented at the Mandatory Pre-bid Meeting and attending NO 

MORE THAN 15 MINUTES LATE. 

 
 

  

mailto:TatumAlan@bfusa.com
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PV SOLAR FOR COLRAIN HIGHWAY GARAGE 

Form for General Bid 
 

To the Awarding Authority / Town of Colrain:   

 

Pricing is per bid specifications provided within this Invitation for Bids.  All activities not 

expressly mentioned in these specifications, but involved in carrying out their intent are 

included and the contractor will perform the same as though they were specifically mentioned, 

described, and delineated- including the provision of incidental equipment and supplies.  

Colrain is exempt from sales tax.  Prices do not include tax.   

 

This bid includes addenda numbered ______ ______ ______ (if applicable) 

 

Total Lump Sum Bid Amount  $ _____________________________ 

 

Bid Amount In words: _____________________________________________________ 

 

Bid Signature:  The Bidder certifies that all equipment/materials meets or exceeds all the 

requirements of the bid specifications.  

 

Authorized Signature _________________________Title___________________   (individual) 

Or 

 

Partner Signatures  __________________   ____________________ 

 

__________________   ____________________ (partnership) 

 

Or 

Authorized Officer _________________________  (corporation - signature must be 

attested to by the Clerk/Secretary of the corporation – please attach to this form) 

 

Printed Name(s)   ______________________  ______________________    
 

______________________  ______________________        

 

                                                                                                                                                                            

Project Manager’s Name: __________________________________________________________ 

 

Company Name ________________________________   Contact person: ___________________                                                                                                 

 

Company Address ____________________________________________________________                                                                                                 

 

Phone _________________  Fax  _______________   Email  __________________________                                                                                             

 

Date     ______________              
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TAX COMPLIANCE AND NON-COLLUSION STATEMENTS 
 

 Any person or corporation that fails to date, sign with original signature, and submit the 

following statements shall not be awarded this contract.  SIGN IN BOTH PLACES! 

 

Tax Compliance 

 

 Pursuant to M.G.L. Ch. 62C, Sec. 49A, I certify under the penalties of perjury that, to my 

best knowledge and belief, I am in compliance with all laws of the Commonwealth relating to 

taxes, reporting of employees and contractors, and withholding and remitting child support. 

 

              

Authorized Official’s Signature   Title of Person Signing 

 

 

              

Typed or Printed Name of Person Signing  Company Name 

 

 

              

Telephone Number     Address 

 

 

              

Fax Number      Address 

 

 

       

Date 

 

Certificate of Non-Collusion 

 

 The undersigned certifies under penalties of perjury that this bid or proposal has been 

made and submitted in good faith and without collusion or fraud with any other person.  As 

used in this certification, the word "person" shall mean any natural person, business, 

partnership, corporation, union, committee, club, or other organization, entity, or group of 

individuals. 

 

Date       

 

              

     Authorized Official’s Signature 

 

              

     Typed or Printed Name of Person Signing  

 

               

     Company or Corporation
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REFERENCES 
 

Please list AT LEAST FOUR references, preferably for projects of similar and size and scope.   Please make sure 

contact information is CURRENT.  Inability to check references may affect eligibility of your bid.   May be 

submitted on a separate sheet.   

 

 

1______________________________________  ___________________________________ 

Name of Project/Location     Contract Dates 

 

______________________________________  ___________________________________ 

Name of Contact Person     Title of Contact Person 

 

______________________________________  ___________________________________ 

Phone Number      Scope of Work 

 

___________________________________________________________________________________ 

 

 

2______________________________________  ___________________________________ 

Name of Project/Location     Contract Dates 

 

______________________________________  ___________________________________ 

Name of Contact Person     Title of Contact Person 

 

______________________________________  ___________________________________ 

Phone Number      Scope of Work 

 

___________________________________________________________________________________ 

 

 

3______________________________________  ___________________________________ 

Name of Project/Location     Contract Dates 

 

______________________________________  ___________________________________ 

Name of Contact Person     Title of Contact Person 

 

______________________________________  ___________________________________ 

Phone Number      Scope of Work 

 

___________________________________________________________________________________ 

 

 

4______________________________________  ___________________________________ 

Name of Project/Location     Contract Dates 

 

______________________________________  ___________________________________ 

Name of Contact Person     Title of Contact Person 

 

______________________________________  ___________________________________ 

Phone Number      Scope of Work 

 

___________________________________________________________________________________ 

 

 
 

Taxpayer Identification Number (TIN) and Certification  W-9 
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Name (as shown on your income tax return) 

 

 

             

Business name, if different from above 

 

Check appropriate box:  Individual/Sole proprietor 

 

    Corporation 

  

    Limited liability company   

Circle tax classification: D (disregarded entity) C (corporation) or P (partnership) 

    Partnership 

 

    Other  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

             

Address (number, street, and apt. or suite no.) 

 

 

             

City, State, and ZIP Code 

 

 

Taxpayer Identification Number (TIN) 

 

Enter your TIN on the appropriate line below.  The TIN provided must match the name given on Line 1 to avoid 

backup withholding.  For individuals, this is your social security number (SSN).  However, for a resident alien, 

sole proprietor, or disregarded entity, see the IRS instructions on filling out Form W-9.  For other entities, it is 

your employer identification number (EIN).   

 

SSN:  do not put your ssn on this public document.  Contact FRCOG if there is no EIN  

 

EIN:         

 

 

Certification 

 

Under penalties of perjury, I certify that: 

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for 

a number to be issued to me), and 

2. I am not subject to backup withholding because: a) I am exempt from backup withholding, or b) I 

have not been notified by the Internal Revenue Service (IRS) that I am subject to backup 

withholding as a result of a failure to report all interest or dividends, or c) the IRS has notified 

me that I am no longer subject to backup withholding, and 

3. I am a U.S. person (including a U.S. resident alien). 
  

Certification Instructions.  You must cross out item 2 above if you have been notified by the IRS that you are 

currently subject to backup withholding because you have failed to report all interest and dividends on your tax 

return.   

 

Signature of U.S. person           

Date:       

 



 

IFB Colrain Highway Garage  PV IFB  20200311 

Page 14 

 

 

DEBARMENT AND SUSPENSION STATEMENT 

 

 

 

Any person or corporation that fails to date, sign with original signature, and submit 

the following statement shall not be awarded this contract. 

 

 

 

DEBARMENT AND SUSPENSION CERTIFICATION 

 

The Vendor/Contractor certifies to the best of its knowledge and belief, that it and its 

principals: 

 

1. Is not presently debarred, suspended, purposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any federal 

department or agency; 
 

 2. The undersigned certifies under penalties of perjury that the said undersigned 

is not presently debarred (Chapter 550, Acts of 1991) from doing public 

construction work in the Commonwealth of Massachusetts under the provisions 

of Section 29F of Chapter 29 of the General Laws, or any other applicable 

debarment provisions of any other Chapter of the General Laws, or any Rule or 

Regulation promulgated thereunder. 

 

 

Date                                                               

Authorized Official’s Signature 

 

                                    

Typed or Printed Name of Person Signing 

 

                                       

Company or Corporation 
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OSHA CERTIFICATION 
 

 

I hereby certify that all of our employees who will be employed at the work site 

have successfully passed the OSHA approved 10-hour safety course, and we 

have proof on file.  We also certify that labor can work in harmony with all other 

elements of labor employed in the work. 

 
 

 

Date                         ____________________________________________                                                                                         
   Authorized Official’s Signature 
 
 
   ____________________________________________                                                                                         
   Typed or Printed Name of Person Signing 
 
 
   ____________________________________________                                                                                         
   Company or Corporation 
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Check-list for Enclosures in your Bid: 

 

 

o BID FORM  - Completely filled out and signed 
 

o Signed Tax Compliance and Non-Collusion Statements, Debarment Form, W-9/Tax 

Identification Form and OSHA Certification 
 

o At Least 4 Current References INCLUDING AT LEAST ONE PUBLIC PROJECT IN MA. 
 

o Resume of Project Manager showing minimum experience requirements 
 

o Equipment Brochure(s) 
 

o Warranty Description Information 
 

o BID BOND in the amount of 5% of your bid (no personal checks will be accepted – bank 

check or surety bond are acceptable)  
 

 

 

Items required at Contract Signing: 

 

o Proof of Insurance with the Town of Colrain named as Additional Insured 
 

o Payment Bond in the amount of 50% of the total contract price 
 

 

 don’t forget to include authorized signature where indicated 

  



 

IFB Colrain Highway Garage  PV IFB  20200311 

Page 17 

APPENDICES 
 

A. SAMPLE CONTRACT  

 

B. COLRAIN HIGHWAY GARAGE BUILDING CONSTRUCTION 

DOCUMENTS 

 

 

C: MASSACHUSETTS PREVAILING WAGE SCHEDULE AND 

REPORTING DOCUMENTS 
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APPENDIX A 

 

SAMPLE CONTRACT AGREEMENT.  AN AGREEMENT SUBSTANTIALLY 

IN ACCORD WITH THIS AGREEMENT WILL BE SIGNED BETWEEN THE 

TOWN AND THE AWARDED CONTRACTOR. 

 
AGREEMENT 

 

THIS AGREEMENT made this ________________ day of _______________ 

in the year Two Thousand and          , between _______________________________, with a 

usual place of business at ___________________________________________, hereinafter 

called the CONTRACTOR, and the TOWN of COLRAIN, acting by its SELECTBOARD, with 

a usual place of business at 55 MAIN ROAD, COLRAIN, MA 01340, hereinafter called the 

OWNER. 

 

The CONTRACTOR and the OWNER, for the consideration hereinafter named, agree as 

follows: 

 

1. Scope of Work 

 

The Contractor shall furnish all labor, materials, equipment and insurance to perform all work 

required for the project known as the SOLAR PV ON HIGHWAY GARAGE Project, in strict 

accordance with the Contract Documents and all related Drawings and Specifications.  The 

Contract Documents (Section 11, herein), Specifications, Drawings and any GENERAL 

SUPPLEMENTARY CONDITIONS are incorporated herein by reference and are made a part of 

this Agreement. 

 

2. Contract Price 

 

The Owner shall pay the Contractor for the performance of this Agreement, subject to additions 

and deductions provided herein, in current funds, the sum of 

______________________________. 

 

3. Commencement and Completion of Work and Liquidated Damages 

 

It is agreed that time is of the essence of this Agreement.  The Contractor shall commence and 

prosecute the work under this Agreement upon execution hereof and shall complete the work on 

or before __________________________. 
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A. Definition of Term:  The Term "Substantial completion" shall mean the date certified by 

the Owner when construction is sufficiently complete, in accordance with the Contract 

Documents, so the Owner may occupy the project, or designated portion(s) thereof, for 

the use for which it is intended. 

 

B. Time as Essential Condition:  It is understood and agreed that the commencement of and 

substantial completion of the work are essential conditions of this Agreement.  It is 

further agreed that time is of the essence for each and every portion of the Contract 

Documents wherein a definite and certain length of time is fixed for the performance of 

any act whatsoever; and where under the Contract Documents any additional time is 

allowed for the completion of any work, the new time fixed by such extension shall be of 

the essence of this Agreement.  It is understood and agreed that the times for the 

completion of the work are reasonable, taking into consideration the average climatic 

range and usual industrial conditions prevailing in this locality. 

 

C. Progress and Completion:  Contractor shall commence work promptly upon execution of 

this Agreement and shall prosecute and complete the work regularly, diligently and 

uninterruptedly at such a rate of progress as will insure Substantial Completion within the 

stipulated number of calendar days. 

 

D. Liquidated Damages:  It is expressly agreed between the Contractor and the Owner that 

the Contractor will be responsible for all damages which may arise due to the 

Contractor's failure to substantially complete the work within the above specified time.  If 

the Contractor shall neglect, fail or refuse to complete the work within the specified 

number of days, or any extension thereof authorized by the Owner, Contractor agrees, as 

a part of the consideration for the execution of this Contract by the Owner, to pay the 

Owner the amount specified herein, not as a penalty, but as liquidated damages for such 

breach of contract as hereinafter set forth, for each and every calendar day, excluding 

Saturdays, Sundays and legal Holidays, that the Contractor shall be in default of 

Substantial completion after the date specified in the Agreement.  Due to the 

impracticability and extreme difficulty of fixing and ascertaining the actual damages the 

Owner would in such event sustain, said amount is agreed to be the amount of damages 

which the Owner would sustain, and said amount shall be retained from time to time by 

the Owner from current periodic estimates.   

 

4. Performance of the Work 

 

A. Direction of the Work:  The Contractor shall supervise and direct the Work, using his 

best skills and attention which shall not be less than such state of skill and attention 

generally rendered by the contracting profession for projects similar to the Project in 

scope, difficulty and location.  The Contractor shall maintain adequate supervisory 

personnel at the project site during the performance of the Work.  He shall be solely 

responsible for all construction means, methods, techniques, sequences and procedures 

and for coordinating all portions of the Work under the Agreement. 

 

B. Responsibility for the Work:  (1)  The Contractor shall be responsible to the Owner for 

the acts and omissions of his employees, Subcontractors and their agents and employees, 
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and other persons performing any of the Work under a contract with the Contractor.  This 

obligation shall also extend to the presence on the Site of suppliers of materials or 

equipment, their employees, contractors, and agents engaged in the work. 

 

(2) The Contractor shall not be relieved from his obligations to perform the Work in 

accordance with the Contract Documents either by the activities or duties of the Owner in 

its administration of the Agreement, or by inspections, tests or approvals required or 

performed by persons other than the Contractor.  Approval or review of any documents 

plans specifications or drawings by the Owner shall not relieve the Contractor of its 

duties and obligations hereunder. 

 

C. Permits and Fees:  Unless otherwise expressly provided, the Contractor shall secure and 

pay for all permits and fees, licenses and inspections necessary for the proper execution 

and completion of the Work which are customarily secured after execution of the 

Agreement and which are legally required at the time the bids are received, and the same 

shall at all times be the property of the Owner and shall be delivered to the Owner upon 

completion of the Project. 

 

D. Notices, Compliance With Laws:  (1)  The Contractor shall give all notices and comply 

with all federal, state and local laws, ordinances, rules, regulations and lawful orders of 

any public authority bearing on the performance of the Work.  The Contractor shall 

provide the Owner  with reproductions of all permits, licenses and receipts for any fees 

paid.  The Owner represents that it has disclosed to the Contractor all orders and 

requirements known to the Owner of any public authority particular to this Agreement. 

 

(2)  If the Contractor observes that any of the Contract Documents are at variance with 

applicable laws, statutes, codes and regulations in any respect, he shall promptly notify 

the Owner in writing, and any necessary changes shall be accomplished by appropriate 

modification. 

 

(3)  If the Contractor performs any Work which he knows or should know is contrary to 

such laws, ordinances, rules and regulations, and without such notice to the Owner, he 

shall assume full responsibility therefor and shall bear all costs attributable thereto. 

 

(4)  In the performance of the Work, the Contractor shall comply with all applicable 

federal, state and local laws and regulations including those relating to workplace and 

employee safety.  The Contractor shall notify the Owner immediately of any conditions at 

the place of the work which violate said laws and regulations and shall take prompt 

action to correct and eliminate any such violations. 

 

E. Project Superintendent:  The Contractor shall employ a competent superintendent and 

necessary assistants who shall be in attendance at the Project site at all times during the 

progress of the Work.  The superintendent shall represent the Contractor and all 

communications given to the superintendent shall be as binding as if given to the 

Contractor.  Important communications shall be confirmed in writing.  Other 

communications shall be so confirmed on written request in each case. 
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F. Progress Schedule:  The Contractor, immediately after being awarded the Contract, shall 

prepare and submit for the Owner's information an estimated progress schedule for the 

Work.  The progress schedule shall be related to the entire Project to the extent required 

by the Contract Documents, and shall provide for expeditious and practicable execution 

of the Work. 

 

G. Drawings, Specifications and Submittals:   

 

(1)   The Contractor shall maintain at the site for the Owner one record copy of 

all Drawings, Specifications, Addenda, Change Orders and other Modifications, 

and "As-Built" Drawings and Specifications in good order and marked currently 

to record all changes made during construction, and approved Shop Drawings, 

Product Data and Samples.  These shall be delivered to the Owner upon 

completion of the Work. 

 

(2)   By approving and submitting Shop Drawings, Product Data and Samples, the 

Contractor represents that he has determined and verified all materials, field 

measurements, and field construction criteria related thereto, or will do so, and that he 

has checked and coordinated the information contained within such submittals with the 

requirements of the Work and of the Contract Documents. 

 

(3) The Contractor shall not be relieved of responsibility for any deviation from the 

requirements of the Contract Documents by the Owner's approval of Shop Drawings, 

Product Data or Samples unless the Contractor has specifically informed the Owner in 

writing of such deviation at the time of submission and the Owner has given written 

approval to the specific deviation.  The Contractor shall not be relieved from 

responsibility for errors or omissions in the Shop Drawings, Product Data or Samples by 

the Owner's approval thereof.   

 

(4) The Contractor shall direct specific attention, in writing or on resubmitted Shop 

Drawings, Product Data or Samples, to revisions other than those requested by the Owner 

on previous submittals.   

 

(5) No portion of the Work requiring submission of a Shop Drawing, Product Data or 

Sample shall be commenced until the submittal has been approved by the Owner.  All 

such portions of the Work shall be in accordance with approved submittals.   

 

H. Protection of the Work and Owner's Property:  The Contractor shall at all times safely 

guard the Owner's property from injury or loss in connection with this Agreement.  He 

shall at all times safely guard and protect his own work, and that of adjacent property 

from damage.  The Contractor shall replace or make good any such damage, loss or 

injury.  The Contractor shall clean the work area and restore it to its original condition 

upon completion of the work.   

 

I. Quality of the Work:  The Contractor shall perform the work in a good, workmanlike 

manner.  The Contractor hereby guarantees that the entire work constructed by him under 

the Agreement will meet fully all requirements thereof as to quality of workmanship and 
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materials.  The Contractor hereby agrees to make at his own expense any repairs or 

replacements made necessary by defects in materials or workmanship supplied to him 

that become evident within one (1) year after the date of the final payment, and to restore 

to full compliance with the requirements set forth herein any part of the work constructed 

hereunder, which during said one (1) year period is found to be deficient with respect to 

any provisions of the Contract Documents.  The Contractor also agrees to hold the Owner 

harmless from claims of any kind arising from damage due to said defects.  The 

Contractor shall make all repairs and replacements promptly upon receipt of written 

orders for same from the Owner.  If the Contractor fails to make the repairs and 

replacements promptly, the Owner may do the work and the Contractor shall be liable to 

the Owner for the cost thereof.  

 

J. Warranty:  The Contractor guarantees to Owner that all materials incorporated into the 

work will be new unless otherwise specified or agreed.  Prior to final payment, the 

Contractor shall deliver to the Owner all manufacturers' warranties, together with such 

endorsements or assignments as are necessary to ensure to the Owner the full rights and 

benefits of such warranties.   

 

5. Affirmative Action/Equal Employment Opportunity 

 

The Contractor is directed to comply with all applicable Federal and State Laws, 

Ordinances, Bylaws, and rules and regulations regarding affirmative action/equal employment 

opportunity requirements.  Failure of the Contractor to comply with any such law, rule or 

regulation shall constitute grounds for the Owner to terminate the Agreement. 

 

6. Site Information Not Guaranteed; Contractor's Investigation 

 

All information given in the Contract Documents relating to subsurface and other 

conditions, natural phenomena, existing pipes, and other structures is from the best sources at 

present available to the Owner.  All such information is furnished only for the information and 

convenience of the Contractor and is not guaranteed.   

 

It is agreed and understood that the Owner does not warrant or guarantee that the 

subsurface or other conditions, natural phenomena, existing pipes, or other structures 

encountered during construction will be the same as those indicated in the Contract Documents. 

 

Contractor has familiarized himself with the nature and extent of the Contract 

Documents, work, locality, and with all local conditions and federal, state, and local laws, rules, 

ordinances, and regulations that in any manner may affect costs, progress, or performance of the 

work.  Contractor has made, or has caused to be made, examinations, investigations, and tests 

and studies of such reports and related data in addition to those referred to in the paragraph 

above as he deems necessary for the performance of the work at the Contract Price, within the 

Contract Time, and in accordance with the other Terms and Conditions of the Contract 

Documents; and no additional examinations, tests, investigations, reports, and similar data are or 

will be required by the Contractor for such purposes.   
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Contractor has correlated the results of all such observations, examinations, 

investigations, tests, reports, and data with the Contract Documents.  Contractor has given the 

Owner written notice of all conflicts, errors, or discrepancies that he has discovered in the 

Contract Documents, and the resolution thereof by the Owner is acceptable to the Contractor. 

 

It is further agreed and understood that the Contractor shall not use or be entitled to use 

any of the information made available to him or obtained in any examination made by him in any 

manner as a basis of or ground for any claim or demand against the Owner, arising from or by 

reason of any variance which may exist between the information made available and the actual 

subsurface conditions or other conditions or structures actually encountered during the 

construction work, except as may otherwise be expressly provided for in the Contract 

Documents. 

 

7. Project Architect or Engineer 

 

There        is        is not a project architect-engineer for this project who is 

_____________.  Except as otherwise indicated in the Contract Documents, the 

Architect/Engineer shall be a representative of the Owner and the Contractor shall direct all 

communications, questions and comments on the work and the performance thereof to the 

Architect/Engineer.  Except as otherwise provided, the Architect/Engineer shall have all the 

authority of the Owner set forth in the Contract Documents.  In general, the Architect/Engineer 

shall have the authority to review the performance of the work, reject work which is defective or 

otherwise does not comply with the Contract Documents and to order the Contractor to remedy 

defective work and take such actions which are necessary to make the work conform to the 

Contract Documents. 

 

8. Wage Rates 

 

Prevailing Wage Rates as determined by the Commissioner of the Department of Labor 

and Workforce Development under the provisions of Massachusetts General Laws, Chapter 149, 

Section 26 to 27G, as amended, apply to this project.  It is the responsibility of the Contractor to 

provide the Town with certified payrolls and to comply with all requirements of the above-cited 

statutes. 

 

The schedules of prevailing wage rates are included in the Contract Documents. 

 

9. Payments to the Contractor 

 

Within thirty  (30) days after receipt from the Contractor of a proper and satisfactory 

periodic estimate requesting payment of the amount due for the preceding month, the Owner 

shall have thirty (30) days to make payment for: 

 

A. The work performed during the preceding month. 

 

B. The materials not incorporated in the Work but delivered and suitably stored at the site 

(or at some location agreed upon in writing) to which the Contractor has title, or to which 

a Subcontractor has title and has authorized the Contractor to transfer title to the Owner. 
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C. Less the following retention items: 

 

1. A retention based on an estimate of the fair value of the Owner's claims against 

the Contractor. 

 

2. A retention for direct payments to Subcontractors, if any, based on demands for 

same in accordance with the provisions of Section 39F of Chapter 30 of the 

General Laws. 

 

3. A retention not exceeding five percent (5%) of the approved amount of the 

periodic payment. 

 

D. After the receipt of a periodic estimate requesting final payment and within sixty-five 

(65) days after the Contractor fully completes the Work, or substantially completes the 

Work so that the value of the Work remaining to be done is, on the estimate of the 

Owner, less than 1% of the original Contract Price, or substantially completes the Work 

and the Owner takes  possession or occupancy, whichever occurs first, the Owner shall 

pay the Contractor the entire balance due on the Contract less: 

 

1. A retention based on an estimate of the fair value of the Owner's claims against 

the Contractor and of the cost of completing the incomplete and unsatisfactory 

items of work. 

 

2. A retention for direct payments to Subcontractors, if any, based on demands of 

same in accordance with the provisions of Section 39F of Chapter 30 of the 

General Laws, or based on the record of payments by the Contractor to the 

Subcontractors under this Contract if such record of payment indicates that the 

Contractor has not paid Subcontractors as provided in Section 39F of Chapter 30 

of the General Laws. 

 

 

The Owner may make changes in any periodic estimate submitted by the Contractor and the 

payment due on said periodic estimate shall be computed in accordance with the changes so 

made, and such changes and any requirements for a corrected periodic estimate shall not affect 

the due date for the periodic payment or the date for the commencement of interest charges on 

the amount of the periodic payment computed in accordance with the changes made, as provided 

herein; provided further, that the Owner may, within fouteen (14) days after receipt, return to the 

Contractor for correction, any periodic estimate which is not in acceptable form or which 

contains computations not arithmetically correct, and in that event, the date of receipt of such 

periodic estimate shall be the date of receipt of the corrected periodic  

estimate in proper form and with arithmetically correct computations.  The date of receipt of a 

periodic estimate received on a Saturday shall be the first working day thereafter. 

 

E. Changes in the Work:  No changes in the work covered by the approved Contract 

Documents shall be made without prior written approval of the Owner.  Charges or 
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credits for the work covered by the approved change shall be determined by one or more, 

or a combination of the following methods: 

 

(a) Unit bid prices previously approved. 

 

(b) An agreed lump sum. 

 

(c) The actual cost of: 

 

(1) Labor. 

 

(2) Materials entering permanently into the work. 

 

(3) The ownership or rental cost of construction equipment during the time of use on 

the extra work. 

 

(4) Power and consumable supplies for the operation of power equipment. 

 

(5) Wages to be paid. 

 

To the cost under (c) there shall be added a fixed fee to be agreed upon but not to exceed fifteen 

percent (15%) of the actual cost of work.  The fee shall be compensation to cover the cost of 

supervision, overhead, bond, profit and any other general expenses. 

 

F. Claims for Additional Costs:  If the Contractor wishes to make a claim for an increase in 

the Contract Sum, he shall give the Owner written notice thereof within twenty days after 

the occurrence of the event giving rise to such claim.  This notice shall be given by the 

Contractor before proceeding to execute the Work, except in an emergency endangering 

life or property.  No such claim shall be valid unless so made.  Any change in the 

Contract Sum resulting from such claim shall be authorized by Change Order. 

 

 The Contractor hereby agrees that the Contractor shall have no claim for damages of any 

kind against the Owner on account of any delay in the commencement or performance of 

the work and/or any hindrance, delay or suspension of any portion of the work including, 

but not limited to, any claims or damages on account of having to perform out of 

sequence work, claims for damages on account of loss of production or other interference 

with the work whether such delay is caused by the Owner or otherwise, except as and to 

the extent expressly provided under G.L. c.30, §39O in the case of written orders by the 

Owner.  The Contractor acknowledges that the Contractor’s sole remedy for any such 

claim will be an extension of time as provided herein.   

 

 

10. Final Payment, Effect 

 

The acceptance of final payment by the Contractor shall constitute a waiver of all claims 

by the Contractor arising under the Agreement. 
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11. Contract Documents 

 

The Contract Documents consist of the following, together with this Agreement: 

 

Invitation to Bid 

Instructions to Bidders 

This Contract Form 

Bid Form 

Labor & Materials Payment Bond 

Non-Collusion Certificate 

Tax Compliance Certificate 

Clerk's Certificate of Corporate Vote 

Certificate of Insurance 

General Conditions 

Drug Free Workplace Policy 

Supplementary General Conditions, if any 

General Requirements 

Specifications and Addenda 

Contract Drawings 

Schedule of Prevailing Wages 

(Strike out any inapplicable item) 

 

12. Terms Required By Law 

 

12.1 This contract will be construed and governed by the provisions of applicable federal, state 

and local laws and regulations; and wherever any provision of the contract or contract documents 

shall conflict with any provision or requirement of federal, state or local law or regulation, then 

the provisions of law and regulation shall control.  Where applicable to the contract, the 

provisions of General Laws are incorporated by reference into this contract, including but not 

limited to the following: 

 

General Laws Chapter 30B - Procurement of Goods and Services 

 

General Laws Chapter 30, section 39 et. seq. - Public Works Contracts 

 

General Laws Chapter 149, section 44A et. seq. - Public Buidings Contracts 

 

General Laws Chapter 25A - Division of Energy Resources 

 

12.2  Wherever applicable law mandates the inclusion of any term and/or provision into a 

municipal contract, this section shall be understood to import such term or provision into this 

contract.  To whatever extent any provision of this contract shall be inconsistent with any law or 

regulation limiting the power or liability of cities and towns, such law or regulation shall control. 

 

12.3  The Contractor shall give all notices and comply with all laws and regulations bearing on 

the performance of the contract.  If the Contractor performs the contract in violation of any 

applicable law or regulation, the Contractor shall bear all costs arising therefrom. 



 

IFB Colrain Highway Garage  PV IFB  20200311 

Page 27 

 

12.4  The Contractor shall keep itself fully informed of all existing and future State and Federal 

Laws and Municipal By-laws and regulations and of all orders and decrees of any bodies or 

tribunals having jurisdiction in any manner affecting those engaged or employed in the work, of 

the materials used in the work or in any way affecting the conduct of the work, if any 

discrepancy or inconsistency is discovered in the Drawings, Specifications or Contract for this 

work in violation of any such law, by-law, regulation, order or decree, it shall forthwith report 

the same in writing to the Owner.  It shall, at all times, itself observe and comply with and shall 

cause all its agents, employees and subcontractors to observe and comply with all such existing 

and future laws, by-laws, regulations, orders and decrees; and shall protect and indemnify the 

Owner and its duly appointed agents against any claim or liability arising from or based on any 

violation whether by Contractor, its agents, employees or Subcontractors or any such law, by-

law, regulation or decree. 

 

13. Indemnification 

 

a.  To the fullest extent permitted by law, the Contractor shall defend, indemnify, and save 

harmless the Owner, and its respective duly elected or appointed officials, agents and employees 

(referred to collectively as “Owners”) from and against all demands, claims, damages, liabilities, 

losses, costs, and expenses (including, but not limited to, reasonable attorney fees) (referred to 

collectively as “demands”) arising out of or resulting from any work performed pursuant to this 

Agreement including but not limited to any negligent acts, errors, or omissions of the Contractor, 

any subcontractor of the Contractor, or any person directly or indirectly employed by any of 

them, or by a defect of a product or design supplied by the Contractor or subcontractor. Such 

obligation shall not negate, abridge, or reduce in any way any additional indemnification rights 

of the Owner, that otherwise may exist under statute or in law or equity. 

 

b.  Contractor assumes full responsibility for relations with any subcontractors employed directly 

or indirectly by the Contractor and the Contractor shall defend, indemnify, and save harmless the 

Owner from all demands made against the Owner by such subcontractor, such subcontractor’s 

agent or employee, or any person, as the result of such subcontractor’s work performed pursuant 

to this Agreement including but not limited to negligent acts, errors, or omissions that arise out 

of, result from, or are connected with the performance of this Agreement or any subsequent 

Agreement and is not otherwise subject to indemnifications under subparagraph “a” above. 

 

c.  The Contractor shall defend, indemnify, and hold harmless the Owner from any and all 

demands relating to wages, overtime compensation, or other employee benefits by employees 

employed directly or indirectly by the Contractor for work performed in connection with the 

work hereunder or required by state or federal law, including but not limited to Fair Labor 

Standards Act and Massachusetts Prevailing Wage Law. 
 

d.  The indemnification obligations of the Contractor and subcontractor shall not be 

limited in any way by any limitations on the amount or type of damages, compensations, or 

benefits payable by or for the Contractor or subcontractor under any federal or state law. 
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e.  In the event of a breach of this Agreement by the Contractor, the Contractor shall pay the 

Owner all reasonable attorney fees, costs and other litigation expenses incurred by the Owner in 

enforcing its rights as a result of said breach in addition to any damages for said breach. 

 

14. Insurance 

 

The Contractor shall purchase and maintain such insurance as will protect both the 

Owner and the Contractor from claims which may arise under the Agreement, including 

operations performed for the named insured by independent contractors and general inspection 

thereof by the named insured.  In addition, the Contractor shall require its subcontractors to 

maintain such insurance.  Coverage shall be provided for: 

 

.1 claims under workers' or workmen's compensation, disability benefit and other 

applicable employee benefit acts;  

 

.2 claims for damages because of bodily injury, occupational sickness or disease, or 

death of Contractor's employees; 

 

.3 claims for damages because of bodily injury, sickness or disease, or death of any 

person other than Contractor's employees; 

 

.4 claims for damages insured by usual personal injury liability coverage which are 

sustained  (1) by any person as a result of an offense directly or indirectly related 

to the employment of such person by the Contractor, or (2) by any other person; 

 

.5 claims for damages, including damages to the Work itself, because of injury to or 

destruction of tangible property, including loss of use resulting therefrom; and 

 

.6 claims for damages because of bodily injury or death of any person or property 

damage arising out of the ownership, maintenance or use of any motor vehicle. 

 

.7 claims involving contractual liability applicable to the Contractor's obligations 

under Article 13. 

 

The Contractor shall, at all times during the Contract, maintain in full force and effect:  

Employer's Liability, Workers' Compensation, Public Liability and Property Damage Insurance, 

including contractual liability coverage for the provisions of Section 13.00 (INDEMNITY).  All 

insurance shall be by insurers and for policy limits acceptable to Owner and, before 

commencement of work hereunder, the Contractor agrees to furnish Owner with certificates of 

insurance or other evidence satisfactory to Owner to the effect that such insurance has been 

procured and is in force.  The certificates shall contain the following express obligation: 

 

"This is to certify that the policies of insurance described herein have been issued to the insured 

for whom this certificate is executed and are in force at this time.  In the event of cancellation of 

material change in a policy affecting the certificate holder, thirty (30) days prior written notice 

will be given the certificate holder." 
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For the purpose of the Contract, the Contractor shall carry the following types  of insurance in at 

least the limits specified below: 

 

COVERAGELIMITS OF LIABILITY 

 

Workers' Compensation  Statutory 

 

Employers' Liability   $500,000 

 

Bodily Injury Liability  $1,000,000 each occurrence 

(except automobile)   $2,000,000 aggregate 

 

Property Damage Liability  $1,000,000 each occurrence 

(except automobile)   $2,000,000 aggregate 

 

Automobile Bodily Injury  $1,000,000 each person 

Liability    $2,000,000 each occurrence 

 

Automobile Property Damage $1,000,000 each occurrence 

Liability 

 

Excess Umbrella Liability  $2,000,000 each occurrence 

 

Town shall be named as an additional insured under the liability and automobile insurance.  The 

general liability insurance policy should contain a broad form general liability endorsement. 

 

 

Except for Workmen's Compensation, all liability coverage shall name the Owner as an 

additional insured and shall provide for 30 days prior written notice to the Owner of any 

modification or termination of coverage provided thereby.  The Contractor shall provide the 

Owner with appropriate certificate(s) of insurance evidencing compliance with this provision 

prior to the commencement of any work under this Agreement.  

 

15. Notice 

 

All notices required to be given hereunder shall be in writing and delivered to, or mailed 

first class to, the parties' respective addresses stated above.  In the event that immediate notice is 

required, it may be given by telephone or facsimile, but shall, to the extent possible, be followed 

by notice in writing in the manner set forth above. 

 

 

16. Termination 

 

A. Each party shall have the right to terminate this Agreement in the event of a failure of the 

other party to comply with the terms of the Agreement.  Such termination shall be 

effective upon seven days' notice to the party in default and the failure within that time of 

said party to cure its default. 
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B. The Owner shall have the right to terminate the Agreement without cause, upon ten (10) 

days' written notice to the Contractor.  In the event that the Agreement is terminated 

pursuant to this subparagraph, the Contractor shall be reimbursed in accordance with the 

Contract Documents for all satisfactory Work performed up to the termination date, and 

for all materials or equipment not incorporated in the Work, but delivered and suitably 

stored at the site.  Payment for material or equipment stored at the site shall be 

conditioned upon submission by the Contractor of bills of sale or such other evidence as 

is satisfactory to Owner to establish the Owner's title to such material or equipment or 

otherwise protect the Owner's interests.   

 

17. Miscellaneous 

 

A. Royalties and Patents:  The Contractor shall pay all royalties and license fees.  He shall 

defend all suits or claims for infringement of any patent rights and shall save the Owner 

harmless from loss on account thereof, except that the Owner shall be responsible for all 

such loss when a particular design, process or the product of a particular manufacturer or 

manufacturers is specified; but if the Contractor believes or has reason to believe that the 

design, process or product specified is an infringement of a patent, he shall be responsible 

for such loss unless he promptly gives such information to the Owner, and thereafter the 

Owner insists on the use of the design, process or products specified. 

 

B. ACCESS TO RECORDS 

  

 Contractor will make all books, accounts, data, records, reports, files and other papers, 

 things or property, that relate to its activities under this Contract, available at all 

 reasonable times for inspection, review and audit by the Owner, it authorized 

 representative, the Inspector General of the Commonwealth, or the Auditor of the 

 Commonwealth.  The Commonwealth reserve the right of the Governor or his designee, 

 the Secretary of Administration and Finance and the State Auditor or his designee, at 

 reasonable times and upon reasonable notice to examine the books, records, and other 

 compilative data of the Contractor which pertain to the performance of the provisions and 

 requirements of this Contract as provided by Executive Order 195.   . 

 

C. RIGHTS AND REMEDIES 

 

 Owner's rights and remedies provided in this Contract are in addition to any other rights 

 and remedies provided by law. 

 

D. CONFLICT OF INTEREST 

 

 Each party shall adhere to the provisions of Massachusetts General Laws, Chapter 268A, 

 with respect to the Conduct of Public Employees.  In addition, no member, officer, or 

 employee of either party, or its designee, or agents, no member of the governing body of 

 the locality in which the program is situated, and no other public official of such locality 

 or localities who exercises any functions or responsibilities with respect to the program 

 during his tenure or for one (1) year thereafter (or such longer period as may be provided 



 

IFB Colrain Highway Garage  PV IFB  20200311 

Page 31 

 in Chapter 268A of the Massachusetts General Laws), shall have any interest in any 

 contract or subcontract, or the proceeds thereof, for work to be performed in connection 

 with the program assisted under this Contract.  Each party shall incorporate, or cause to 

 be incorporated, in all such contracts or subcontracts a provision prohibiting such interest, 

 pursuant to the purposes of this subsection. 

 

 E. JURISDICTION 

 

 This Contract shall be interpreted by the laws of the Commonwealth of Massachusetts 

 and any suit brought pursuant to this Contract shall be commenced only within the 

 County of Franklin, Massachusetts. 

 

F. MODIFICATION, WAIVER OR CHANGE 

 

 No modifications, waiver or change shall be made in the terms and conditions of this 

 Contract except as may be mutually agreed upon in writing by all parties hereto. 

 

G. ASSIGNMENT 

 

 Owner and Contractor recognize that each has a substantial interest in having the other 

 perform or control the acts required of it by this Contract.  Neither party shall perform its 

 duties through a delegate nor assign its interest under this Contract without the written 

 consent of the other.  Nothing herein shall be construed to prevent an assignor's due 

 performance of its entire obligation.  

 

 

H. SUCCESSORS AND ASSIGNS 

 

 Owner and Contractor each binds itself, its partners, successors, assigns, and legal 

 representatives to the other party to this Contract and to the partners, successors, assigns 

 and legal representatives of such other party with respect to all covenants of this 

 Contract. 

 

I. ENTIRE UNDERSTANDING 

  

 This Contract, together with the attachments hereto, represent the entire understanding of 

 the parties, and neither party is relying upon any representation not contained herein. 

 

J. SEVERABILITY/INTERPRETATION 

 

 In the event that any provision of this Contract shall be deemed invalid, unreasonable, or 

 unenforceable by any court of competent jurisdiction, such provision shall be stricken 

 from the Contract or modified so as to render it reasonable, and the remaining provisions 

 of this Contract or the modified provision as provided above, shall continue in full force 

 and effect and be binding upon the parties so long as such remaining or modified 

 provisions reflect the intent of the parties as of the date of this Contract.  Further, should 

 this Contract omit any statutory or regulatory requirements which would otherwise render 
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 this Contract illegal, then this Contract shall be deemed amended to the minimum extent 

 necessary to comply with said statutes or regulations. 

 
 For purposes of interpreting this Agreement in the context of a dispute over its terms or otherwise neither 

 party shall be considered the drafter of this Agreement and neither party shall have any provision of this 

 Agreement construed in its favor as a result of its role in drafting this Agreement or its bargaining power 

 with respect to this Agreement, Consultant’s Services, the Project, or otherwise.   

 

 

K. OWNERSHIP OF DOCUMENTS 

 

 The parties agree that all documents created for the project by the Contractor shall belong 

 to the Owner. 

 

L.        By its signature hereon, the Contractor certifies, under the pains and penalties of perjury,                              

that it has complied with all laws of the Commonwealth of Massachusetts relating to 

taxes, reporting of employees and contractors, and withholding and remitting child 

support. 

 

M. The compensation provided by this Contract is subject to the continued availability of 

funds for the services provided for herein. 

 

N. The Contractor by its signature certifies that it has a drug free workplace and policy. 

  

 

[Remainder of page intentionally blank.] 
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SIGNATURES AND CERTIFICATES FROM HERE FORWARD 

NOT REQUIRED TO BE SUBMITTED WITH THE BID – BUT 

REQUIRED OF THE WINNING BIDDER 

 
AGREED: 

TOWN OF _________________________, MASSACHUSETTS 

(Owner) 

 

By its ________________ 

 

  _______________________________________ 

  

 

 

CONTRACTOR: __________________________ 

 

 

By_____________________________________ 

 

 

  _______________________________________ 

(Name) 

 

  _______________________________________ 

(Title) 

 

  _______________________________________ 

(Address) 

 

  _______________________________________ 

(City and State) 

Approved as to Form: 

 

By__________________________ 

(Owner's Counsel) 

 

In accordance with G.L. c.44, Section 31C, this is to certify that an appropriation in the amount 

of this contract is available therefor and that the _____________ has been authorized to execute 

the contract and approve all requisitions and change orders. 

 

By__________________________ 

(Owner's Accountant) 

 

_____________________________ 

(Name) 
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 CERTIFICATE OF VOTE 

 (to be filed if Contractor is a Corporation) 

 

 

I, _______________________________, hereby certify that I am the duly qualified 

    (Secretary of the Corporation) 

 

and acting Secretary of  ______________________  and I further certify that a meeting of the 

   (Name of Corporation) 

 Directors of said Company, duly called and held on _______________________, at which 

(Date of Meeting) 

 

all Directors were present and voting, the following vote was unanimously passed: 

 

VOTED: To authorize and empower 

 

_____________________________________ 

 

 

_____________________________________ 

 

 

_____________________________________ 

 

 

_____________________________________ 

 

 

_____________________________________ 

 

Anyone acting singly, to execute Forms of General Bid, Contracts or Bonds on behalf of 

the Corporation. 

 

I further certify that the above vote is still in effect and has not been changed or modified 

in any respect. 

 

By:________________________________ 

(Secretary of Corporation) 

A True Copy: 

 

Attest:_________________________________ 

(Notary Public) 

 

My Commission Expires:__________________ 

(Date) 
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CERTIFICATIONS REQUIRED BY LAW 

FOR PUBLIC CONSTRUCTION CONTRACTS 

 
You must COMPLETE and SIGN the following certifications.  You must also print, at the bottom of this 

page, the name of the contractor for whom these certifications are submitted.    

 

TAX COMPLIANCE 

Pursuant to Chapter 62C of the Massachusetts General Laws, Section 49A(b), I, the undersigned, 

authorized signatory for the below named contractor, do hereby certify under the pains and penalties of 

perjury that said contractor has complied with all laws of the Commonwealth of Massachusetts relating to 

taxes, reporting of employees and contractors, and withholding and remitting child support. 

 

  

NON-COLLUSION 

The undersigned certifies under the penalties of perjury that this bid is in all respects bona fide, fair and 

made without collusion or fraud with any other person. As used in this subsection the word "person'' shall 

mean any natural person, joint venture, partnership, corporation or other business or legal entity.  

  

PUBLIC CONTRACTOR DEBARMENT 

The undersigned certifies under penalty of perjury that the below named contractor is not presently 

debarred from doing public construction work in the commonwealth under the provisions of section 

twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of any other chapter of 

the General Laws or any rule or regulation promulgated thereunder.      

 

  

OSHA TRAINING 

 

Pursuant to G.L. c. 30, §39S, the Contractor hereby certifies under penalties of perjury as follows: 

 

(1) Contractor is able to furnish labor that can work in harmony with all other elements of labor 

employed or to be employed in the work; 

(2) All employees to be employed at the worksite will have successfully completed a course in 

construction safety and health approved by the United States Occupational Safety and Health 

Administration that is at least 10 hours in duration at the time the employee begins work and they 

shall furnish documentation of successful completion of said course with the first certified payroll 

report for each employee; and  

(3) All employees to be employed in the work subject to this contract have successfully completed a 

course in construction safety and health approved by the United States Occupational Safety and 

Health Administration that is at least 10 hours in duration. 

  

 COMPLETE AND SIGN BELOW: 

 

________________________________________________  ______________________ 

Authorized Person’s Signature      Date 

                 

________________________________________________    

Print Name & Title of Signatory        

  

________________________________________________ 

Name of Contractor 



 

IFB Colrain Highway Garage  PV IFB  20200311 

Page 36 

 PAYMENT BOND 

 

KNOW ALL MEN BY THESE PRESENTS:  That we ___________________ 

 

________________________________ a_____ ______________________________________ 

(Name of Contractor)        (Corporation, Partnership, Joint Venture or 

Individual) 

 

hereinafter called "Principal" and ______________________________ of _________________, 

(Surety) 

 

State of ________________________ hereinafter called the “Surety” and licensed by the State 

   (City and State) 

 

Division of Insurance to do business under the laws of the Commonwealth of Massachusetts, are 

held and firmly bound to the Town of __________________,  _____________________, 

Massachusetts, hereinafter called "Owner", in the penal sum of   

______________________________________________ Dollars 

($___________________) in lawful money of the United States, for the payment of which sum well 

and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered into 

a certain contract with the Owner, dated the ______________ day of __________________, 20___, 

for the construction described as follows: 

 

 

 

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 

subcontractors, and corporations furnishing materials for or performing labor in the prosecution of 

the work provided for in such contract, and any authorized extension or modification thereof, 

including all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on 

machinery, equipment and tools, consumed or used in connection with the construction of such 

work, and all insurance premiums on said work, and for all labor, performed in such work whether 

by subcontractor or otherwise, then this obligation shall be void; otherwise to remain in full force 

and effect. 

 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and 

agrees that no change, extension of time, alteration or addition to the terms of the contract or to the 

work to be performed thereunder or the specifications accompanying the same shall in any way 

affect its obligation on this bond, and it does hereby waive notice of any such change, extension of 

time, alteration or addition to the terms of this contract or to the work or to the specifications. 

When the Surety’s obligation under this Bond arises, the Surety, at its sole expense and at 

the consent and election of the Owner, shall promptly take one of the following steps: (1) arrange 

for the Principal to make payment to subcontractors and suppliers: (2) make payments to all 

subcontractors and suppliers; or (3) reimburse the Owner, in a manner and at such time as the 

Owner shall decide, for all costs and expenses incurred by the Owner in reimbursing the 

subcontractors and suppliers.  Surety will keep Owner reasonably informed of the progress, status 

and results of any investigation of any claim of the Owner. 
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If the Surety does not proceed as provided in this Bond with due diligence and all deliberate 

speed, the Surety shall be deemed to be in default of this Bond, and the Owner shall be entitled to 

enforce any remedy available to the Owner. 

 

After the Surety’s obligation under this Bond arises, the Surety is obligated, to the limit of 

the amounts of this Bond for all payments to subcontractors and suppliers.   

 

Any proceeding, legal or equitable, under this Bond shall be instituted in any court of 

competent jurisdiction in the Commonwealth of Massachusetts. 

 

The Surety, for value received, hereby stipulates and agrees that no change, extension of 

time, alteration or addition to the terms of the Construction Contract or to the work to be performed 

thereunder or the specifications accompanying the same shall in any way affect its obligation on this 

Bond, and it does hereby waive notice of any such change, extension of time, alteration or addition 

to the terms of the Construction Contract or to the work or to the specifications. 

 

 

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall 

abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 

 

IN WITNESS WHEREOF, this instrument is executed in ____ ( ) counterparts, each one of which 

shall be deemed an original, this the _________ day of _____________________, 20__. 

 

ATTEST: 

______________________________ 

Surety 

 

______________________________    By ______________________________ 

(Attorney-in-Fact) 

 

______________________________ 

 

______________________________ 

(Address-Zip Code) 

______________________________   (SEAL) 

Witness as to Surety 

 

______________________________ 

 

______________________________ 

    (Address-Zip Code) 

 

NOTE: Date of Bond must not be prior to date of Contract.     If Contractor is a Partnership, 

all partners should execute Bond. 
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Certification of Drug-Free Workplace 

The CONTRACTOR certifies that it will or will continue to provide a drug-free workplace by: 

1. Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensing, 

possession or use of a controlled substance is prohibited in the contractor’s workplace and specifying 

the actions that will be taken against employees for violation of such prohibition; 

2. Establishing an ongoing drug-free awareness program to inform employees about- 

(a) The dangers of drug abuse in the workplace; 
(b) The contractor’s policy of maintaining a drug-free workplace; 
(c) Any available drug counseling, rehabilitation and employee assistance programs and: 
(d) The penalties that may be imposed upon employees for drug abuse violations 

occurring in the workplace; 

3.    Making it a requirement that each employee to be engaged in the performance of the grant be 

given a copy of the statement required by paragraph 1; 

4.    Notifying the employee in the statement required by paragraph 1 that, as a condition of employment 

under the grant, the employee will- 

(a) Abide by the terms of the statement and; 
(b) Notify the employer in writing of his or her conviction for a violation of a 

criminal drug stature occurring in the workplace no later than five calendar days 

after such conviction; 

5.    Notifying the Town in writing, within ten calendar days after receiving notice under sub-paragraph 

4(b) from an employee or otherwise receiving actual notice of such conviction. Employers of 

convicted employees must provide notice, including position title, to every grant officer or other 

designee on whose grant activity the convicted employee was working, unless the Town has 

designated a central point for the receipt of such notices. Notice shall include the identification 

number(s) of each affected grant; 

6.   Taking one of the following actions, within 30 calendar days of receiving notice under subparagraph 

4(b), with respect to any employee who is convicted- 

(a) Taking appropriate personnel action against such an employee, up to and 

including termination, consistent with the requirements of the Rehabilitation Act 

of 1973, as amended or; 
(b) Requiring such employee to participate satisfactorily in a drug abuse assistance or 

rehabilitation program approved for such purposes by a Federal, State or local 

health, law enforcement or other appropriate agency; 

7.    Making a good faith effort to continue to maintain a drug-free workplace through implementation of 

paragraphs 1, 2, 3, 4, 5 and 6. 

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001 

Signature: _________________________________________ 
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   Site Address: 9 JACKSONVILLE RD
           Date: 03-08-2017
       Designer: Jon Downing



**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x6 SPF #1/#2
Bot chord 2x6 SPF #1/#2
Webs 2x4 SPF Stud

Bracing

Fasten rated sheathing to one face of this frame.

Plating Notes

All plates are 1.5X4 except as noted.

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Wind

Wind loads based on MWFRS with additional C&C
member design.

End verticals not exposed to wind pressure.

Additional Notes

See DWGS A12030051014 & GBLLETIN1014 for
gable wind bracing requirements.

WARNING: Furnish a copy of this DWG to the
installation contractor. Special care must be taken
during handling, shipping and installation of trusses.
See "WARNING" note below.

Snow loading based on an unobstructed roof.
Complete drainage required.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs), or *=PLF

Loc  R / U / Rw / Rh / RL / W

BF 119 / - / 17 / - / 31 / 7.3

AD*133 / 21 / 15 / - / - / 609

Wind reactions based on MWFRS

BF Min Brg Width Req = 1.5

BF Min Brg Width Req = -

Bearings BF & BF are a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 0 - 32

B - C 0 - 30

C - D 0 - 28

D - E 0 - 26

E - F 0 - 25

F - G 0 - 23

G - H 0 - 22

H - I 0 - 20

I - J 0 - 18

J - K 0 - 17

K - L 0 - 16

L - M 0 - 15

M - N 0 - 13

N - O 0 - 11

Chords Tens. Comp.

O - P 0 - 10

P - Q 0 - 8

Q - R 1 - 6

R - S 1 - 5

S - T 1 - 3

T - U 2 - 3

U - V 2 - 2

V - W 3 - 2

W - X 3 - 1

X - Y 4 - 1

Y - Z 6 - 1

Z -AA 8 0

AA-AB 9 0

AB-AC 11 0

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

BF-BE 10 - 15

BE-BD 9 - 15

BD-BC 9 - 15

BC-BB 8 - 15

BB-BA 8 - 15

BA-AZ 7 - 14

AZ-AY 6 - 14

AY-AX 6 - 14

AX-AW 5 - 14

AW-AV 5 - 14

AV-AU 5 - 14

AU-AT 4 - 13

AT-AS 3 - 13

AS-AR 3 - 13

Chords Tens. Comp.

AR-AQ 2 - 13

AQ-AP 2 - 13

AP-AO 1 - 13

AO-AN 1 - 12

AN-AM 0 - 12

AM-AL 0 - 12

AL-AK 0 - 12

AK-AJ 0 - 12

AJ-AI 0 - 12

AI-AH 0 - 12

AH-AG 0 - 12

AG-AF 0 - 11

AF-AE 0 - 11

AE-AD 0 - 11

Maximum Gable Forces Per Ply (lbs)

Gables Tens.Comp. Gables Tens. Comp.

Loading Criteria (psf)

TCLL: 47.00

TCDL: 10.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 67.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 22.88 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 5.14 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

WAVE

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  0.001 AA   999   240

VERT(TL):  0.001 AA   999   180

HORZ(LL): -0.043 V      -         -

HORZ(TL): -0.061 V      -         -

Creep Factor: 1.5

Max TC CSI:  0.032

Max BC CSI:  0.010

Max Web CSI:  0.068

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003

COLRAIN

Truss Label: GE01

Ply: 1

Qty: 2

Wgt: 301.0 lbs
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x6 SPF #1/#2
Bot chord 2x6 SPF #1/#2
Webs 2x4 SPF Stud

Bracing

Fasten rated sheathing to one face of this frame.

Plating Notes

All plates are 1.5X4 except as noted.

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Wind

Wind loads based on MWFRS with additional C&C
member design.

End verticals not exposed to wind pressure.

Additional Notes

See DWGS A12030051014 & GBLLETIN1014 for
gable wind bracing requirements.

WARNING: Furnish a copy of this DWG to the
installation contractor. Special care must be taken
during handling, shipping and installation of trusses.
See "WARNING" note below.

Snow loading based on an unobstructed roof.
Complete drainage required.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs), or *=PLF

Loc  R / U / Rw / Rh / RL / W

BF 119 / - / 17 / - / 31 / 7.3

AD*133 / 21 / 15 / - / - / 609

Wind reactions based on MWFRS

BF Min Brg Width Req = 1.5

BF Min Brg Width Req = -

Bearings BF & BF are a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 0 - 32

B - C 0 - 30

C - D 0 - 28

D - E 0 - 26

E - F 0 - 25

F - G 0 - 23

G - H 0 - 22

H - I 0 - 20

I - J 0 - 18

J - K 0 - 17

K - L 0 - 16

L - M 0 - 15

M - N 0 - 13

N - O 0 - 11

Chords Tens. Comp.

O - P 0 - 10

P - Q 0 - 8

Q - R 1 - 6

R - S 1 - 5

S - T 1 - 3

T - U 2 - 3

U - V 2 - 2

V - W 3 - 2

W - X 3 - 1

X - Y 4 - 1

Y - Z 6 - 1

Z -AA 8 0

AA-AB 9 0

AB-AC 11 0

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

BF-BE 10 - 15

BE-BD 9 - 15

BD-BC 9 - 15

BC-BB 8 - 15

BB-BA 8 - 15

BA-AZ 7 - 14

AZ-AY 6 - 14

AY-AX 6 - 14

AX-AW 5 - 14

AW-AV 5 - 14

AV-AU 5 - 14

AU-AT 4 - 13

AT-AS 3 - 13

AS-AR 3 - 13

Chords Tens. Comp.

AR-AQ 2 - 13

AQ-AP 2 - 13

AP-AO 1 - 13

AO-AN 1 - 12

AN-AM 0 - 12

AM-AL 0 - 12

AL-AK 0 - 12

AK-AJ 0 - 12

AJ-AI 0 - 12

AI-AH 0 - 12

AH-AG 0 - 12

AG-AF 0 - 11

AF-AE 0 - 11

AE-AD 0 - 11

Maximum Gable Forces Per Ply (lbs)

Gables Tens.Comp. Gables Tens. Comp.

Loading Criteria (psf)

TCLL: 47.00

TCDL: 10.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 67.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 22.88 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 5.14 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

WAVE

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  0.001 AA   999   240

VERT(TL):  0.001 AA   999   180

HORZ(LL): -0.043 V      -         -

HORZ(TL): -0.061 V      -         -

Creep Factor: 1.5

Max TC CSI:  0.032

Max BC CSI:  0.010

Max Web CSI:  0.068

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003
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Ply: 1

Qty: 2

Wgt: 301.0 lbs
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

A -BF 15 - 99

B -BE 94 - 243

C -BD 70 - 228

D -BC 72 - 228

E -BB 72 - 228

F -BA 72 - 228

G -AZ 72 - 228

H -AY 72 - 230

I -AX 71 - 225

J -AW 72 - 230

L -AU 72 - 228

M -AT 72 - 228

N -AS 72 - 228

O -AR 72 - 228

P -AQ 72 - 228

Q -AP 72 - 228

R -AO 72 - 228

S -AN 72 - 228

U -AL 72 - 228

V -AK 72 - 228

W -AJ 72 - 228

X -AI 72 - 228

Y -AH 72 - 228

Z -AG 72 - 228

AA-AF 73 - 236

AB-AE 56 - 205

AC-AD 28 - 59

Job Number: 1702003

COLRAIN
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x4 SPF #1/#2
Bot chord 2x4 SPF #1/#2
Webs 2x4 SPF Stud

Bracing

Fasten rated sheathing to one face of this frame.

Plating Notes

All plates are 1.5X4 except as noted.

(**) 1 plate(s) require special positioning. Refer to
scaled plate plot details for special positioning
requirements.

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Wind

Wind loads based on MWFRS with additional C&C
member design.

Right end vertical not exposed to wind pressure.

Additional Notes

See DWGS A12030051014 & GBLLETIN1014 for
gable wind bracing requirements.

Snow loading based on an unobstructed roof.
Complete drainage required.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs), or *=PLF

Loc  R / U / Rw / Rh / RL / W

AL 175 / - / 24 / - / 76 / 3.5

T* 130 / 18 / 15 / - / - / 416

Wind reactions based on MWFRS

AL Min Brg Width Req = 1.5

AL Min Brg Width Req = -

Bearings AL & AL are a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 0 - 115

B - C 0 - 104

C - D 0 - 99

D - E 0 - 92

E - F 0 - 85

F - G 0 - 78

G - H 0 - 71

H - I 0 - 64

I - J 0 - 64

Chords Tens. Comp.

J - K 1 - 57

K - L 2 - 50

L - M 3 - 43

M - N 4 - 36

N - O 5 - 29

O - P 6 - 22

P - Q 7 - 15

Q - R 8 - 11

R - S 7 - 12

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

AL-AK 27 - 12

AK-AJ 22 - 11

AJ-AI 20 - 10

AI-AH 17 - 9

AH-AG 15 - 8

AG-AF 13 - 8

AF-AE 12 - 7

AE-AD 10 - 7

AD-AC 10 - 7

Chords Tens. Comp.

AC-AB 9 - 6

AB-AA 7 - 6

AA- Z 6 - 6

Z - Y 5 - 5

Y - X 4 - 5

X - W 3 - 5

W - V 2 - 4

V - U 1 - 4

U - T 0 - 4

Maximum Gable Forces Per Ply (lbs)

Gables Tens.Comp.

A -AL 20 - 148

B -AK 129 - 336

C -AJ 55 - 195

D -AI 75 - 234

E -AH 72 - 227

F -AG 72 - 228

G -AF 72 - 228

H -AE 72 - 228

J -AC 73 - 231

Gables Tens. Comp.

K -AB 71 - 224

L -AA 73 - 230

M - Z 72 - 228

N - Y 72 - 228

O - X 72 - 228

P - W 72 - 228

Q - V 72 - 225

R - U 76 - 252

S - T 33 - 94

Loading Criteria (psf)

TCLL: 47.00

TCDL: 10.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 67.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 16.34 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 3.50 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

WAVE

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  0.001 R    999   240

VERT(TL):  0.002 R    999   180

HORZ(LL): -0.023 R      -         -

HORZ(TL): -0.034 R      -         -

Creep Factor: 1.5

Max TC CSI:  0.162

Max BC CSI:  0.036

Max Web CSI:  0.098

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003

COLRAIN

Truss Label: GE02

Ply: 1

Qty: 1

Wgt: 158.2 lbs
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x4 SPF #1/#2
Bot chord 2x4 SPF #1/#2
Webs 2x4 SPF Stud

Bracing

Fasten rated sheathing to one face of this frame.

Plating Notes

All plates are 1.5X4 except as noted.

(**) 1 plate(s) require special positioning. Refer to
scaled plate plot details for special positioning
requirements.

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Wind

Wind loads based on MWFRS with additional C&C
member design.

Right end vertical not exposed to wind pressure.

Additional Notes

See DWGS A12030051014 & GBLLETIN1014 for
gable wind bracing requirements.

Snow loading based on an unobstructed roof.
Complete drainage required.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs), or *=PLF

Loc  R / U / Rw / Rh / RL / W

AL 175 / - / 24 / - / 76 / 3.5

T* 130 / 18 / 15 / - / - / 416

Wind reactions based on MWFRS

AL Min Brg Width Req = 1.5

AL Min Brg Width Req = -

Bearings AL & AL are a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 0 - 115

B - C 0 - 104

C - D 0 - 99

D - E 0 - 92

E - F 0 - 85

F - G 0 - 78

G - H 0 - 71

H - I 0 - 64

I - J 0 - 64

Chords Tens. Comp.

J - K 1 - 57

K - L 2 - 50

L - M 3 - 43

M - N 4 - 36

N - O 5 - 29

O - P 6 - 22

P - Q 7 - 15

Q - R 8 - 11

R - S 7 - 12

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

AL-AK 27 - 12

AK-AJ 22 - 11

AJ-AI 20 - 10

AI-AH 17 - 9

AH-AG 15 - 8

AG-AF 13 - 8

AF-AE 12 - 7

AE-AD 10 - 7

AD-AC 10 - 7

Chords Tens. Comp.

AC-AB 9 - 6

AB-AA 7 - 6

AA- Z 6 - 6

Z - Y 5 - 5

Y - X 4 - 5

X - W 3 - 5

W - V 2 - 4

V - U 1 - 4

U - T 0 - 4

Maximum Gable Forces Per Ply (lbs)

Gables Tens.Comp.

A -AL 20 - 148

B -AK 129 - 336

C -AJ 55 - 195

D -AI 75 - 234

E -AH 72 - 227

F -AG 72 - 228

G -AF 72 - 228

H -AE 72 - 228

J -AC 73 - 231

Gables Tens. Comp.

K -AB 71 - 224

L -AA 73 - 230

M - Z 72 - 228

N - Y 72 - 228

O - X 72 - 228

P - W 72 - 228

Q - V 72 - 225

R - U 76 - 252

S - T 33 - 94

Loading Criteria (psf)

TCLL: 47.00

TCDL: 10.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 67.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 16.34 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 3.50 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

WAVE

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  0.001 R    999   240

VERT(TL):  0.002 R    999   180

HORZ(LL): -0.023 R      -         -

HORZ(TL): -0.034 R      -         -

Creep Factor: 1.5

Max TC CSI:  0.162

Max BC CSI:  0.036

Max Web CSI:  0.098

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003

COLRAIN

Truss Label: GE02

Ply: 1

Qty: 1

Wgt: 158.2 lbs
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x4 SPF #1/#2
Bot chord 2x4 SPF #1/#2
Webs 2x4 SPF Stud

Bracing

Fasten rated sheathing to one face of this frame.

Plating Notes

All plates are 1.5X4 except as noted.

(**) 1 plate(s) require special positioning. Refer to
scaled plate plot details for special positioning
requirements.

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Wind

Wind loads based on MWFRS with additional C&C
member design.

Right end vertical not exposed to wind pressure.

Left and right cantilevers are exposed to wind

Additional Notes

See DWGS A12030051014 & GBLLETIN1014 for
gable wind bracing requirements.

Snow loading based on an unobstructed roof.
Complete drainage required.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs), or *=PLF

Loc  R / U / Rw / Rh / RL / W

AL*137 / 18 / 16 / - / 2 / 406

Wind reactions based on MWFRS

AL Min Brg Width Req = -

Bearing AL is a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 0 - 114

B - C 0 - 104

C - D 0 - 99

D - E 0 - 92

E - F 0 - 85

F - G 0 - 78

G - H 0 - 71

H - I 0 - 65

I - J 1 - 64

Chords Tens. Comp.

J - K 2 - 57

K - L 4 - 51

L - M 5 - 44

M - N 6 - 36

N - O 7 - 29

O - P 8 - 22

P - Q 9 - 15

Q - R 10 - 9

R - S 9 - 11

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

AL-AK 231 0

AK-AJ 117 0

AJ-AI 118 0

AI-AH 119 0

AH-AG 120 0

AG-AF 120 0

AF-AE 121 0

AE-AD 121 0

AD-AC 9 - 7

Chords Tens. Comp.

AC-AB 7 - 6

AB-AA 6 - 6

AA- Z 5 - 5

Z - Y 4 - 5

Y - X 3 - 5

X - W 2 - 4

W - V 1 - 4

V - U 0 - 4

U - T 0 - 7

Maximum Gable Forces Per Ply (lbs)

Gables Tens.Comp.

A -AL 14 - 130

B -AK 118 - 305

C -AJ 61 - 206

D -AI 74 - 232

E -AH 72 - 227

F -AG 72 - 228

G -AF 72 - 228

H -AE 72 - 228

J -AC 73 - 231

Gables Tens. Comp.

K -AB 71 - 223

L -AA 73 - 231

M - Z 72 - 228

N - Y 72 - 228

O - X 72 - 228

P - W 73 - 229

Q - V 70 - 220

R - U 80 - 260

S - T 32 - 90

Loading Criteria (psf)

TCLL: 47.00

TCDL: 10.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 67.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 16.32 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 3.46 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

WAVE

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  0.003 S    999   240

VERT(TL):  0.005 S    988   180

HORZ(LL): -0.025 S      -         -

HORZ(TL): -0.036 S      -         -

Creep Factor: 1.5

Max TC CSI:  0.121

Max BC CSI:  0.080

Max Web CSI:  0.093

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003

COLRAIN

Truss Label: GE02A

Ply: 1

Qty: 1

Wgt: 156.8 lbs
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x4 SPF #1/#2
Bot chord 2x4 SPF #1/#2
Webs 2x4 SPF Stud

Bracing

Fasten rated sheathing to one face of this frame.

Plating Notes

All plates are 1.5X4 except as noted.

(**) 1 plate(s) require special positioning. Refer to
scaled plate plot details for special positioning
requirements.

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Wind

Wind loads based on MWFRS with additional C&C
member design.

Right end vertical not exposed to wind pressure.

Left and right cantilevers are exposed to wind

Additional Notes

See DWGS A12030051014 & GBLLETIN1014 for
gable wind bracing requirements.

Snow loading based on an unobstructed roof.
Complete drainage required.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs), or *=PLF

Loc  R / U / Rw / Rh / RL / W

AL*137 / 18 / 16 / - / 2 / 406

Wind reactions based on MWFRS

AL Min Brg Width Req = -

Bearing AL is a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 0 - 114

B - C 0 - 104

C - D 0 - 99

D - E 0 - 92

E - F 0 - 85

F - G 0 - 78

G - H 0 - 71

H - I 0 - 65

I - J 1 - 64

Chords Tens. Comp.

J - K 2 - 57

K - L 4 - 51

L - M 5 - 44

M - N 6 - 36

N - O 7 - 29

O - P 8 - 22

P - Q 9 - 15

Q - R 10 - 9

R - S 9 - 11

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

AL-AK 231 0

AK-AJ 117 0

AJ-AI 118 0

AI-AH 119 0

AH-AG 120 0

AG-AF 120 0

AF-AE 121 0

AE-AD 121 0

AD-AC 9 - 7

Chords Tens. Comp.

AC-AB 7 - 6

AB-AA 6 - 6

AA- Z 5 - 5

Z - Y 4 - 5

Y - X 3 - 5

X - W 2 - 4

W - V 1 - 4

V - U 0 - 4

U - T 0 - 7

Maximum Gable Forces Per Ply (lbs)

Gables Tens.Comp.

A -AL 14 - 130

B -AK 118 - 305

C -AJ 61 - 206

D -AI 74 - 232

E -AH 72 - 227

F -AG 72 - 228

G -AF 72 - 228

H -AE 72 - 228

J -AC 73 - 231

Gables Tens. Comp.

K -AB 71 - 223

L -AA 73 - 231

M - Z 72 - 228

N - Y 72 - 228

O - X 72 - 228

P - W 73 - 229

Q - V 70 - 220

R - U 80 - 260

S - T 32 - 90

Loading Criteria (psf)

TCLL: 47.00

TCDL: 10.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 67.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 16.32 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 3.46 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

WAVE

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  0.003 S    999   240

VERT(TL):  0.005 S    988   180

HORZ(LL): -0.025 S      -         -

HORZ(TL): -0.036 S      -         -

Creep Factor: 1.5

Max TC CSI:  0.121

Max BC CSI:  0.080

Max Web CSI:  0.093

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003

COLRAIN

Truss Label: GE02A

Ply: 1

Qty: 1

Wgt: 156.8 lbs

SEQN: 230798 / T8 / GABL

FROM: DRW:

... / ... 03/08/17
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x6 SPF #1/#2 :T3 2x6 SPF 2100f-1.8E:
Bot chord 2x6 SPF #1/#2
Webs 2x4 SPF Stud :W2, W6 2x4 SPF #1/#2:
:W8 2x4 SPF 2100f-1.8E:

Bracing

(a) Continuous lateral restraint equally spaced on
member.

Plating Notes

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Plate Shift Table

  JT        Plate Lateral Chord   JT        Plate Lateral Chord
 No         Size    Shift     Bite  No         Size    Shift     Bite
 [ 2]          6X8 S    3.75  [ 4]          4X6   3.75 L    1.50
 [ 6]          3X8   3.25 L    1.25 [16]        3X12 S    1.25
[17]        6X12   4.00 L    1.25 [19]        4X12 S    1.25
[29]          4X6   2.50 R   1.50 [31]          4X6   3.25 R   1.50
[35]          6X6   2.25 R   4.00

Wind

Wind loads based on MWFRS with additional C&C
member design.

End verticals not exposed to wind pressure.

Camber

Max JT VERT DEFL: LL: 0.26" DL: 0.32". See detail
DEFLCAMB1014 for  camber recommendations.
Provide for adequate drainage of roof.

Additional Notes

WARNING: Furnish a copy of this DWG to the
installation contractor. Special care must be taken
during handling, shipping and installation of trusses.
See "WARNING" note below.

Provide for complete drainage of roof.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs)

Loc  R / U / Rw / Rh / RL / W

T 1360 / 190 / 144 / - / 31 / 7.3

P 4245 / 663 / 485 / - / - / 5.5

K 1561 / 219 / 163 / - / - / 7.3

Wind reactions based on MWFRS

T Min Brg Width Req = 2.1

P Min Brg Width Req = 5.6

K Min Brg Width Req = 2.4

Bearings T, P, & K are a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 11 - 43

B - C 770 - 3692

C - D 1345 - 324

D - E 1346 - 324

E - F 1349 - 324

Chords Tens. Comp.

F - G 1343 - 1275

G - H 1344 - 1250

H - I 800 - 3688

I - J 3 - 30

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

T - S 3716 - 968

S - R 3138 - 608

R - Q 3138 - 608

Q - P 1119 - 4107

P - O 1122 - 4116

Chords Tens. Comp.

O - N 3960 - 830

N - M 3960 - 830

M - L 3960 - 830

L - K 3174 - 779

Maximum Web Forces Per Ply (lbs)

Webs Tens.Comp.

A - T 96 - 317

T - B 942 - 3798

B - S 335 - 361

S - C 956 - 214

C - Q 969 - 3317

Q - F 3366 - 897

F - P 1143 - 4041

Webs Tens. Comp.

F - O 4199 - 1117

O - H 965 - 3286

H - L 620 - 317

L - I 620 - 71

I - K 823 - 3349

J - K 105 - 339

Loading Criteria (psf)

TCLL: 47.00

TCDL: 10.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 67.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 22.88 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 5.14 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

WAVE, HS

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  0.264 S    999   240

VERT(TL):  0.556 S    532   180

HORZ(LL):  0.049 K      -         -

HORZ(TL):  0.088 Q      -         -

Creep Factor: 1.5

Max TC CSI:  0.920

Max BC CSI:  0.794

Max Web CSI:  0.981

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003

COLRAIN

Truss Label: M01

Ply: 1

Qty: 20

Wgt: 305.2 lbs

SEQN: 230790 / T1 / MONO

FROM: DRW:

... / ... 03/08/17
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x6 SPF #1/#2 :T3 2x6 SPF 2100f-1.8E:
Bot chord 2x6 SPF #1/#2
Webs 2x4 SPF Stud :W2, W6 2x4 SPF #1/#2:
:W8 2x4 SPF 2100f-1.8E:

Bracing

(a) Continuous lateral restraint equally spaced on
member.

Plating Notes

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Plate Shift Table

  JT        Plate Lateral Chord   JT        Plate Lateral Chord
 No         Size    Shift     Bite  No         Size    Shift     Bite
 [ 2]          6X8 S    3.75  [ 4]          4X6   3.75 L    1.50
 [ 6]          3X8   3.25 L    1.25 [16]        3X12 S    1.25
[17]        6X12   4.00 L    1.25 [19]        4X12 S    1.25
[29]          4X6   2.50 R   1.50 [31]          4X6   3.25 R   1.50
[35]          6X6   2.25 R   4.00

Wind

Wind loads based on MWFRS with additional C&C
member design.

End verticals not exposed to wind pressure.

Camber

Max JT VERT DEFL: LL: 0.26" DL: 0.32". See detail
DEFLCAMB1014 for  camber recommendations.
Provide for adequate drainage of roof.

Additional Notes

WARNING: Furnish a copy of this DWG to the
installation contractor. Special care must be taken
during handling, shipping and installation of trusses.
See "WARNING" note below.

Provide for complete drainage of roof.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs)

Loc  R / U / Rw / Rh / RL / W

T 1360 / 190 / 144 / - / 31 / 7.3

P 4245 / 663 / 485 / - / - / 5.5

K 1561 / 219 / 163 / - / - / 7.3

Wind reactions based on MWFRS

T Min Brg Width Req = 2.1

P Min Brg Width Req = 5.6

K Min Brg Width Req = 2.4

Bearings T, P, & K are a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 11 - 43

B - C 770 - 3692

C - D 1345 - 324

D - E 1346 - 324

E - F 1349 - 324

Chords Tens. Comp.

F - G 1343 - 1275

G - H 1344 - 1250

H - I 800 - 3688

I - J 3 - 30

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

T - S 3716 - 968

S - R 3138 - 608

R - Q 3138 - 608

Q - P 1119 - 4107

P - O 1122 - 4116

Chords Tens. Comp.

O - N 3960 - 830

N - M 3960 - 830

M - L 3960 - 830

L - K 3174 - 779

Maximum Web Forces Per Ply (lbs)

Webs Tens.Comp.

A - T 96 - 317

T - B 942 - 3798

B - S 335 - 361

S - C 956 - 214

C - Q 969 - 3317

Q - F 3366 - 897

F - P 1143 - 4041

Webs Tens. Comp.

F - O 4199 - 1117

O - H 965 - 3286

H - L 620 - 317

L - I 620 - 71

I - K 823 - 3349

J - K 105 - 339

Loading Criteria (psf)

TCLL: 47.00

TCDL: 10.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 67.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 22.88 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 5.14 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

WAVE, HS

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  0.264 S    999   240

VERT(TL):  0.556 S    532   180

HORZ(LL):  0.049 K      -         -

HORZ(TL):  0.088 Q      -         -

Creep Factor: 1.5

Max TC CSI:  0.920

Max BC CSI:  0.794

Max Web CSI:  0.981

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003

COLRAIN

Truss Label: M01

Ply: 1

Qty: 20

Wgt: 305.2 lbs

SEQN: 230790 / T1 / MONO

FROM: DRW:

... / ... 03/08/17
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x6 SP 2400f-2.0E :T2 2x6 SPF 2100f-1.8E:
:T3 2x6 SPF #1/#2:
Bot chord 2x6 SPF 2100f-1.8E :B1 2x6 SP 2400f-2.0E:
Webs 2x4 SPF Stud :W6 2x4 SPF 2100f-1.8E:
:Lt Wedge 2x6 SPF #1/#2:

Bracing

(a) Continuous lateral restraint equally spaced on
member.

Plating Notes

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Plate Shift Table

  JT        Plate Lateral Chord   JT        Plate Lateral Chord
 No         Size    Shift     Bite  No         Size    Shift     Bite
 [ 9]          3X4   1.75 L    1.25 [14]          3X8   4.50 R   1.25
[21]          4X6   2.75 R   1.50 [22]        4X12 S    1.25
[26]          8X8   3.25 R   4.25

Wind

Wind loads based on MWFRS with additional C&C
member design.

Right end vertical not exposed to wind pressure.

Additional Notes

Snow loading based on an unobstructed roof.
Complete drainage required.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs)

Loc  R / U / Rw / Rh / RL / W

N 2319 / 304 / 270 / - / 76 / 3.5

H 2300 / 310 / 267 / - / - / 5.5

Wind reactions based on MWFRS

N Min Brg Width Req = 1.9

H Min Brg Width Req = 2.9

Bearings N & H are a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 3226- 11693

B - C 3228- 11638

C - D 2857- 10367

Chords Tens. Comp.

D - E 1651 - 6018

E - F 1653 - 5994

F - G 14 - 54

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - M 11620 - 3307

M - L 11968 - 3442

L - K 11968 - 3442

Chords Tens. Comp.

K - J 8778 - 2505

J - I 8778 - 2505

I - H 4938 - 1413

Maximum Web Forces Per Ply (lbs)

Webs Tens.Comp.

M - C 239 - 363

C - K 577 - 1809

K - D 1788 - 475

D - I 908 - 3107

Webs Tens. Comp.

I - F 1822 - 480

F - H 1507 - 5265

G - H 110 - 343

Loading Criteria (psf)

TCLL: 47.00

TCDL:  9.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 66.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 16.34 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 3.50 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

18SS, WAVE

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  1.329 C    314   240

VERT(TL):  2.136 C    195   180

HORZ(LL):  0.147 H      -         -

HORZ(TL):  0.236 H      -         -

Creep Factor: 1.5

Max TC CSI:  0.911

Max BC CSI:  0.967

Max Web CSI:  0.887

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003

COLRAIN

Truss Label: M02

Ply: 1

Qty: 6

Wgt: 211.4 lbs

SEQN: 230771 / T7 / MONO

FROM: DRW:
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x6 SP 2400f-2.0E :T2 2x6 SPF 2100f-1.8E:
:T3 2x6 SPF #1/#2:
Bot chord 2x6 SPF 2100f-1.8E :B1 2x6 SP 2400f-2.0E:
Webs 2x4 SPF Stud :W6 2x4 SPF 2100f-1.8E:
:Lt Wedge 2x6 SPF #1/#2:

Bracing

(a) Continuous lateral restraint equally spaced on
member.

Plating Notes

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Plate Shift Table

  JT        Plate Lateral Chord   JT        Plate Lateral Chord
 No         Size    Shift     Bite  No         Size    Shift     Bite
 [ 9]          3X4   1.75 L    1.25 [14]          3X8   4.50 R   1.25
[21]          4X6   2.75 R   1.50 [22]        4X12 S    1.25
[26]          8X8   3.25 R   4.25

Wind

Wind loads based on MWFRS with additional C&C
member design.

Right end vertical not exposed to wind pressure.

Additional Notes

Snow loading based on an unobstructed roof.
Complete drainage required.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs)

Loc  R / U / Rw / Rh / RL / W

N 2319 / 304 / 270 / - / 76 / 3.5

H 2300 / 310 / 267 / - / - / 5.5

Wind reactions based on MWFRS

N Min Brg Width Req = 1.9

H Min Brg Width Req = 2.9

Bearings N & H are a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 3226- 11693

B - C 3228- 11638

C - D 2857- 10367

Chords Tens. Comp.

D - E 1651 - 6018

E - F 1653 - 5994

F - G 14 - 54

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - M 11620 - 3307

M - L 11968 - 3442

L - K 11968 - 3442

Chords Tens. Comp.

K - J 8778 - 2505

J - I 8778 - 2505

I - H 4938 - 1413

Maximum Web Forces Per Ply (lbs)

Webs Tens.Comp.

M - C 239 - 363

C - K 577 - 1809

K - D 1788 - 475

D - I 908 - 3107

Webs Tens. Comp.

I - F 1822 - 480

F - H 1507 - 5265

G - H 110 - 343

Loading Criteria (psf)

TCLL: 47.00

TCDL:  9.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 66.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 16.34 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 3.50 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

18SS, WAVE

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  1.329 C    314   240

VERT(TL):  2.136 C    195   180

HORZ(LL):  0.147 H      -         -

HORZ(TL):  0.236 H      -         -

Creep Factor: 1.5

Max TC CSI:  0.911

Max BC CSI:  0.967

Max Web CSI:  0.887

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003

COLRAIN

Truss Label: M02

Ply: 1

Qty: 6

Wgt: 211.4 lbs

SEQN: 230771 / T7 / MONO

FROM: DRW:
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x6 SP 2400f-2.0E :T2 2x6 SPF 2100f-1.8E:
:T3 2x6 SPF #1/#2:
Bot chord 2x6 SPF 2100f-1.8E :B1 2x6 SP 2400f-2.0E:
Webs 2x4 SPF Stud :W6 2x4 SPF 2100f-1.8E:
:Lt Wedge 2x6 SPF #1/#2:

Bracing

(a) Continuous lateral restraint equally spaced on
member.

Plating Notes

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Plate Shift Table

  JT        Plate Lateral Chord   JT        Plate Lateral Chord
 No         Size    Shift     Bite  No         Size    Shift     Bite
 [ 9]          3X4   1.75 L    1.25 [14]        3X10 S    1.25
[21]          5X6   2.75 R   1.50 [22]        4X12 S    1.25
[26]          8X8 S    4.25

Wind

Wind loads based on MWFRS with additional C&C
member design.

Right end vertical not exposed to wind pressure.

Additional Notes

Snow loading based on an unobstructed roof.
Complete drainage required.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs)

Loc  R / U / Rw / Rh / RL / W

N 2332 / 301 / 267 / - / 75 / 3.5

H 2313 / 307 / 264 / - / - / 5.5

Wind reactions based on MWFRS

N Min Brg Width Req = 1.9

H Min Brg Width Req = 2.9

Bearings N & H are a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 3183- 11724

B - C 3185- 11667

C - D 2798- 10317

Chords Tens. Comp.

D - E 1584 - 5868

E - F 1586 - 5843

F - G 14 - 51

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - M 11650 - 3264

M - L 11966 - 3386

L - K 11966 - 3386

Chords Tens. Comp.

K - J 8696 - 2443

J - I 8696 - 2443

I - H 4768 - 1343

Maximum Web Forces Per Ply (lbs)

Webs Tens.Comp.

M - C 230 - 330

C - K 582 - 1862

K - D 1826 - 477

D - I 915 - 3183

Webs Tens. Comp.

I - F 1857 - 484

F - H 1442 - 5118

G - H 104 - 330

Loading Criteria (psf)

TCLL: 47.00

TCDL: 10.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 67.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 16.32 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 3.46 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

18SS, WAVE

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  1.291 C    320   240

VERT(TL):  2.117 C    195   180

HORZ(LL):  0.142 H      -         -

HORZ(TL):  0.233 H      -         -

Creep Factor: 1.5

Max TC CSI:  0.920

Max BC CSI:  0.964

Max Web CSI:  0.832

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003

COLRAIN

Truss Label: M02A

Ply: 1

Qty: 24

Wgt: 207.9 lbs

SEQN: 230764 / T3 / MONO

FROM: DRW:

... / ... 03/08/17
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**WARNING** READ AND FOLLOW ALL NOTES ON THIS DRAWING!
**IMPORTANT** FURNISH THIS DRAWING TO ALL CONTRACTORS INCLUDING THE INSTALLERS

Trusses require extreme care in fabricating, handling, shipping, installing and bracing.  Refer to and follow the latest edition of BCSI (Building
Component Safety Information, by TPI and SBCA) for safety practices prior to performing these functions.  Installers shall provide temporary
bracing per BCSI. Unless noted otherwise,top chord shall have properly attached structural sheathing and bottom chord shall have a properly
attached rigid ceiling.  Locations shown for permanent lateral restraint of webs shall have bracing installed per BCSI sections B3, B7, or B10,
as applicable.   Apply plates to each face of truss and position  as shown above and on the Joint Details,  unless noted otherwise.    Refer to
drawings 160A-Z for standard plate positions.

Alpine, a division of ITW Building Components Group Inc. shall not be responsible for any deviation from this drawing,any failure to build the
truss in conformance with ANSI/TPI  1, or for handling, shipping, installation and bracing of trusses.A seal on this drawing or cover page
listing this drawing, indicates  acceptance  of  professional  engineering  responsibility solely for the design shown.    The  suitability
and  use  of  this  drawing for any structure is the responsibility of the Building Designer per ANSI/TPI 1 Sec.2.
For more information see this job's general notes page and these web sites:  ALPINE:  www.alpineitw.com; TPI:  www.tpinst.org; SBCA:  www.sbcindustry.com; ICC:  www.iccsafe.org

Lumber

Top chord 2x6 SP 2400f-2.0E :T2 2x6 SPF 2100f-1.8E:
:T3 2x6 SPF #1/#2:
Bot chord 2x6 SPF 2100f-1.8E :B1 2x6 SP 2400f-2.0E:
Webs 2x4 SPF Stud :W6 2x4 SPF 2100f-1.8E:
:Lt Wedge 2x6 SPF #1/#2:

Bracing

(a) Continuous lateral restraint equally spaced on
member.

Plating Notes

Handling stresses not considered for plates. Handling
of this truss requires special care by truss
manufacturer and installation contractor to prevent
plate damage.

Plate Shift Table

  JT        Plate Lateral Chord   JT        Plate Lateral Chord
 No         Size    Shift     Bite  No         Size    Shift     Bite
 [ 9]          3X4   1.75 L    1.25 [14]        3X10 S    1.25
[21]          5X6   2.75 R   1.50 [22]        4X12 S    1.25
[26]          8X8 S    4.25

Wind

Wind loads based on MWFRS with additional C&C
member design.

Right end vertical not exposed to wind pressure.

Additional Notes

Snow loading based on an unobstructed roof.
Complete drainage required.

Truss must be installed as shown with top chord up.

Maximum Reactions (lbs)

Loc  R / U / Rw / Rh / RL / W

N 2332 / 301 / 267 / - / 75 / 3.5

H 2313 / 307 / 264 / - / - / 5.5

Wind reactions based on MWFRS

N Min Brg Width Req = 1.9

H Min Brg Width Req = 2.9

Bearings N & H are a rigid surface.

Maximum Top Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - B 3183- 11724

B - C 3185- 11667

C - D 2798- 10317

Chords Tens. Comp.

D - E 1584 - 5868

E - F 1586 - 5843

F - G 14 - 51

Maximum Bot Chord Forces Per Ply (lbs)

Chords Tens.Comp.

A - M 11650 - 3264

M - L 11966 - 3386

L - K 11966 - 3386

Chords Tens. Comp.

K - J 8696 - 2443

J - I 8696 - 2443

I - H 4768 - 1343

Maximum Web Forces Per Ply (lbs)

Webs Tens.Comp.

M - C 230 - 330

C - K 582 - 1862

K - D 1826 - 477

D - I 915 - 3183

Webs Tens. Comp.

I - F 1857 - 484

F - H 1442 - 5118

G - H 104 - 330

Loading Criteria (psf)

TCLL: 47.00

TCDL: 10.00

BCLL:  0.00

BCDL: 10.00

Des Ld: 67.00

NCBCLL: 0.00

Soffit:  0.00

Load Duration: 1.15

Spacing: 24.0 "

Wind Criteria

Wind Std: ASCE 7-05

Speed: 115 mph

Enclosure: Closed

Category: II

EXP: B

Mean Height: 16.32 ft

TCDL: 4.2 psf

BCDL: 3.0 psf

MWFRS Parallel Dist: 0 to h/2

C&C Dist a: 3.46 ft

Loc. from endwall: Any

I: 1.0 GCpi: 0.18

Wind Duration: 1.60

Snow Criteria (Pg,Pf in PSF)

Pg: 60.0 Ct: 1.1 CAT: II

Pf: 46.2 Ce: 1.0

Lu:  - Cs: not used

Snow Duration: 1.15

Code / Misc Criteria

Bldg Code: IBC 2009

TPI Std: 2007

Rep Factors Used: Yes

FT/RT:0(0)/3(0)

Plate Type(s):

18SS, WAVE

Defl/CSI Criteria

PP Deflection in   loc L/defl  L/#

VERT(LL):  1.291 C    320   240

VERT(TL):  2.117 C    195   180

HORZ(LL):  0.142 H      -         -

HORZ(TL):  0.233 H      -         -

Creep Factor: 1.5

Max TC CSI:  0.920

Max BC CSI:  0.964

Max Web CSI:  0.832

Mfg Specified Camber:

VIEW Ver: 16.01.00F.0504.19

Job Number: 1702003

COLRAIN

Truss Label: M02A

Ply: 1

Qty: 24

Wgt: 207.9 lbs

SEQN: 230764 / T3 / MONO

FROM: DRW:
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Preliminary Wood Truss Shop Drawing Review Comments 7/13/2017: 

 

NOTE(S): 

1. NOTE THAT BUILDING DESIGN CATEGORY IS III FOR SNOW, WIND AND SEISMIC DESIGN. 

2. EXCERPT FROM SPECIFICATION ABOVE, ALSO REFER TO S0.01. 

3. THE STRUCTURE DOES NOT CONTAIN A CATWALK; THEREFORE, DESIGN CRITERIA 6 CAN BE 

REMOVED. 

4. DESIGN CRITERIA 6 FOR BOTTOM CHORD LIVE LOAD MAY BE REDUCED TO 10 PSF. 

5. CURRENT SUBMITTAL STATES 10 PSF FOR BOTH TOP AND BOTTOM CHORDS. UPDATE TO 

DESIGN CRITERIA 3 AND 4, WHICH IS 12 PSF PER CHORD (TYP.). 

6. SEE SHEET H2.01 FOR TRUSS MOUNTED EQUIPMENT TYPES AND CORRESPONDING LOCATIONS. 

7. REFER TO SUBMITTALS 23.8239.16, 238239.16a2.5 FOR UNIT HEATER LOCATIONS AND 

WEIGHTS. 

8. CONSIDER UNBALANCED DRIFT LOADING AT SLOPED ROOF TO FLAT ROOF TRANSITION. SEE 

ATTACHED SKETCH. 

9. DESIGN WIND SPEED PER ASCE 7-05 AND MA STATE BUILDING CODE IS 90 MPH. 

10. TRUSS MANUFACTURER TO SPECIFY HURRICANE TIES AND/OR HOLD DOWNS. 

11. ALL TRUSS SPAN LENGTHS AND BEARING LOCATIONS ARE TO BE CONFIRMED BY THE GC.  
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 WEEKLY PAYROLL RECORDS REPORT 
 & STATEMENT OF COMPLIANCE 
 

In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record 
must be kept of all persons employed on the public works project for which the enclosed rates 
have been provided.  A Payroll Form has been printed on the reverse of this page and includes all 
the information required to be kept by law.  Every contractor or subcontractor is required to keep 
these records and preserve them for a period of three years from the date of completion of the 
contract. 

 
In addition, every contractor and subcontractor is required to submit a copy of their 

weekly payroll records to the awarding authority.  This is required to be done on a weekly basis.  
Once collected, the awarding authority is also required to preserve those records for three years 
from the date of completion of the project. 

 
Each such contractor or subcontractor shall furnish to the awarding authority directly 

within 15 days after completion of its portion of the work, a statement, executed by the 
contractor, subcontractor or by any authorized officer thereof who supervised the payment of 
wages, this form. 

 
 
 
 
 STATEMENT OF COMPLIANCE 
 
                                                                 _______________, 20_______ 
 
   I,___________________________________,___________________________________ 
                   (Name of signatory party)                                          (Title) 
   do hereby state: 
                That I pay or supervise the payment of the persons employed by 
   ___________________________________ on the ______________________________ 
          (Contractor, subcontractor or public body)                           (Building or project) 
   and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on        
   said project have been paid in accordance with wages determined under the provisions of     
   sections twenty-six and twenty-seven of chapter one hundred and forty nine of the                 
   General Laws.  
 
                                                          Signature _________________________ 
                                                          Title _____________________________ 
 

 



MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name: Address: Phone No.: Payroll No.:

Employer's Signature: Title: Contract No: Tax Payer ID No. Work Week Ending:

Awarding Authority's Name: Public Works Project Name: Public Works Project Location: Min. Wage Rate Sheet No.

General / Prime Contractor's Name: Subcontractor's Name: "Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (A x F)

Employee Name & Complete Address

Employee is 

OSHA 10 

Certified (?) Work Classification:

Appr. 

Rate 

(%) Su. Mo. Tu. We. Th. Fr. Sa.
All Other 

Hours

Hourly Base 

Wage       

(B)

Health & 

Welfare 

Insurance    

(C')

ERISA 

Pension Plan 

(D)

Supp. 

Unemp.     

(E)

Total Hourly 

Prev. Wage  

(F)
Total Gross 

Wages

Check No.   

(H)

  Pursuant to MGL Ch. 149 s.27B, every contractor and subcontractor is required to submit a "true and accurate" copy of their weekly payroll records directly NOTE:
              to the awarding authority.  Failure to comply may result in the commencement of a criminal action or the issuance of a civil citation.

     Date recieved by awarding authority

Page                 of                /                                                                 /  

                                                                                             Hours 

Worked

Project Gross 

Wages         

(G)

Project 

Hours       

(A)



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER ROSALIN ACOSTA

SecretaryGovernor

WILLIAM D MCKINNEY

Solar installation on highway garage roof

Director

Awarding Authority: Town of Colrain

City/Town:Contract Number: COLRAIN

Description of Work:

Job Location: 9 Jacksonville Rd, Colrain

Wage Request Number:    20200123-037Issue Date: 01/23/2020

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor 

Standards, Division of Apprentice Standards (DLS/DAS).   Apprentice must keep his/her apprentice identification card on 

his/her person during all work hours on the project.   An apprentice registered with DAS may be paid the lower apprentice 

wage rate at the applicable step as provided on the prevailing wage schedule.  Any apprentice not registered with DLS/DAS 

regardless of whether or not they are registered with any other federal, state, local, or private agency  must be paid the 

journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$60.38 12/01/2019 $12.41 $0.00 $34.25 $13.72

$61.28 06/01/2020 $12.41 $0.00 $35.15 $13.72

$61.78 08/01/2020 $12.91 $0.00 $35.15 $13.72

$62.88 12/01/2020 $12.91 $0.00 $35.15 $14.82

$63.68 06/01/2021 $12.91 $0.00 $35.95 $14.82

$64.18 08/01/2021 $13.41 $0.00 $35.95 $14.82

$65.37 12/01/2021 $13.41 $0.00 $35.95 $16.01

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$60.45 12/01/2019 $12.41 $0.00 $34.32 $13.72

$61.35 06/01/2020 $12.41 $0.00 $35.22 $13.72

$61.85 08/01/2020 $12.91 $0.00 $35.22 $13.72

$62.95 12/01/2020 $12.91 $0.00 $35.22 $14.82

$63.75 06/01/2021 $12.91 $0.00 $36.02 $14.82

$64.25 08/01/2021 $13.41 $0.00 $36.02 $14.82

$65.44 12/01/2021 $13.41 $0.00 $36.02 $16.01

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$60.57 12/01/2019 $12.41 $0.00 $34.44 $13.72

$61.47 06/01/2020 $12.41 $0.00 $35.34 $13.72

$61.97 08/01/2020 $12.91 $0.00 $35.34 $13.72

$63.07 12/01/2020 $12.91 $0.00 $35.34 $14.82

$63.87 06/01/2021 $12.91 $0.00 $36.14 $14.82

$64.37 08/01/2021 $13.41 $0.00 $36.14 $14.82

$65.56 12/01/2021 $13.41 $0.00 $36.14 $16.01

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 3)

$133.83 08/01/2019 $9.90 $0.00 $102.78 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$55.13 12/02/2019 $8.10 $0.00 $32.25 $14.78

For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$53.07 12/01/2019 $8.10 $0.00 $32.25 $12.72

$53.88 06/01/2020 $8.10 $0.00 $33.06 $12.72

$54.69 12/01/2020 $8.10 $0.00 $33.87 $12.72

$55.53 06/01/2021 $8.10 $0.00 $34.71 $12.72

$56.36 12/01/2021 $8.10 $0.00 $35.54 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS WORKER (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)

$54.15 12/01/2019 $12.50 $0.00 $33.30 $8.35

$55.05 06/01/2020 $12.50 $0.00 $34.20 $8.35

$55.95 12/01/2020 $12.50 $0.00 $35.10 $8.35

ASPHALT RAKER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.63 12/02/2019 $8.10 $0.00 $31.75 $14.78

For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.57 12/01/2019 $8.10 $0.00 $31.75 $12.72

$53.38 06/01/2020 $8.10 $0.00 $32.56 $12.72

$54.19 12/01/2020 $8.10 $0.00 $33.37 $12.72

$55.03 06/01/2021 $8.10 $0.00 $34.21 $12.72

$55.86 12/01/2021 $8.10 $0.00 $35.04 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

Issue Date: Wage Request Number:01/23/2020 Page 2 of 3320200123-037



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

AUTOMATIC GRADER-EXCAVATOR (RECLAIMER)
OPERATING ENGINEERS LOCAL 98

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER OPERATOR
OPERATING ENGINEERS LOCAL 98

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.63 12/02/2019 $8.10 $0.00 $31.75 $14.78

For apprentice rates see "Apprentice- LABORER"

BATCH/CEMENT PLANT - ON SITE
OPERATING ENGINEERS LOCAL 98

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 3 (BUILDING & SITE)

$55.13 12/02/2019 $8.10 $0.00 $32.25 $14.78

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$53.07 12/01/2019 $8.10 $0.00 $32.25 $12.72

$53.88 06/01/2020 $8.10 $0.00 $33.06 $12.72

$54.69 12/01/2020 $8.10 $0.00 $33.87 $12.72

$55.53 06/01/2021 $8.10 $0.00 $34.71 $12.72

$56.36 12/01/2021 $8.10 $0.00 $35.54 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$71.15 01/01/2020 $7.07 $0.00 $46.10 $17.98

BOILERMAKER - Local 29Apprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.97 $7.07 $11.69 $0.00 $48.73 65

 2 $29.97 $7.07 $11.69 $0.00 $48.73 65

 3 $32.27 $7.07 $12.59 $0.00 $51.93 70

 4 $34.58 $7.07 $13.49 $0.00 $55.14 75

 5 $36.88 $7.07 $14.38 $0.00 $58.33 80

 6 $39.19 $7.07 $15.29 $0.00 $61.55 85

 7 $41.49 $7.07 $16.18 $0.00 $64.74 90

 8 $43.80 $7.07 $17.09 $0.00 $67.96 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (SPRINGFIELD/PITTSFIELD)

$72.97 08/01/2019 $10.75 $0.00 $42.81 $19.41

$73.52 02/01/2020 $10.75 $0.00 $42.81 $19.96

$75.02 08/01/2020 $10.75 $0.00 $44.16 $20.11

$75.57 02/01/2021 $10.75 $0.00 $44.71 $20.11

$77.13 08/01/2021 $10.75 $0.00 $46.11 $20.27

$77.66 02/01/2022 $10.75 $0.00 $46.64 $20.27

Issue Date: Wage Request Number:01/23/2020 Page 3 of 3320200123-037



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 Springfield/PittsfieldApprentice -

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.41 $10.75 $19.41 $0.00 $51.57 50

 2 $25.69 $10.75 $19.41 $0.00 $55.85 60

 3 $29.97 $10.75 $19.41 $0.00 $60.13 70

 4 $34.25 $10.75 $19.41 $0.00 $64.41 80

 5 $38.53 $10.75 $19.41 $0.00 $68.69 90

02/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.41 $10.75 $19.96 $0.00 $52.12 50

 2 $25.69 $10.75 $19.96 $0.00 $56.40 60

 3 $29.97 $10.75 $19.96 $0.00 $60.68 70

 4 $34.25 $10.75 $19.96 $0.00 $64.96 80

 5 $38.53 $10.75 $19.96 $0.00 $69.24 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/POWER SHOVEL/TREE SHREDDER

                                                    /CLAM SHELLOPERATING 

ENGINEERS LOCAL 98

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$65.15 12/01/2019 $8.10 $0.00 $40.25 $16.80

$66.14 06/01/2020 $8.10 $0.00 $41.24 $16.80

$67.12 12/01/2020 $8.10 $0.00 $42.22 $16.80

$68.14 06/01/2021 $8.10 $0.00 $43.24 $16.80

$69.15 12/01/2021 $8.10 $0.00 $44.25 $16.80
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$64.00 12/01/2019 $8.10 $0.00 $39.10 $16.80

$64.99 06/01/2020 $8.10 $0.00 $40.09 $16.80

$65.97 12/01/2020 $8.10 $0.00 $41.07 $16.80

$66.99 06/01/2021 $8.10 $0.00 $42.09 $16.80

$68.00 12/01/2021 $8.10 $0.00 $43.10 $16.80
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$64.00 12/01/2019 $8.10 $0.00 $39.10 $16.80

$64.99 06/01/2020 $8.10 $0.00 $40.09 $16.80

$65.97 12/01/2020 $8.10 $0.00 $41.07 $16.80

$66.99 06/01/2021 $8.10 $0.00 $42.09 $16.80

$68.00 12/01/2021 $8.10 $0.00 $43.10 $16.80
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$54.63 12/02/2019 $8.10 $0.00 $31.75 $14.78

For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER
CARPENTERS LOCAL 336 - HAMPDEN HAMPSHIRE FRANKLIN

$62.25 09/02/2019 $7.84 $0.00 $37.54 $16.87

$62.75 03/01/2020 $7.84 $0.00 $38.04 $16.87

$63.25 09/01/2020 $7.84 $0.00 $38.54 $16.87

$63.75 03/01/2021 $7.84 $0.00 $39.04 $16.87

$64.25 09/01/2021 $7.84 $0.00 $39.54 $16.87

$64.75 03/01/2022 $7.84 $0.00 $40.04 $16.87

$65.25 09/01/2022 $7.84 $0.00 $40.54 $16.87

$65.75 03/01/2023 $7.84 $0.00 $41.04 $16.87

CARPENTER - Local 336 Hampden Hampshire FranklinApprentice -

09/02/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.77 $7.84 $1.32 $0.00 $27.93 50

 2 $22.52 $7.84 $1.32 $0.00 $31.68 60

 3 $26.28 $7.84 $12.91 $0.00 $47.03 70

 4 $28.16 $7.84 $12.91 $0.00 $48.91 75

 5 $30.03 $7.84 $14.23 $0.00 $52.10 80

 6 $30.03 $7.84 $14.23 $0.00 $52.10 80

 7 $33.79 $7.84 $15.55 $0.00 $57.18 90

 8 $33.79 $7.84 $15.55 $0.00 $57.18 90

03/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.02 $7.84 $1.32 $0.00 $28.18 50

 2 $22.82 $7.84 $1.32 $0.00 $31.98 60

 3 $26.63 $7.84 $12.91 $0.00 $47.38 70

 4 $28.53 $7.84 $12.91 $0.00 $49.28 75

 5 $30.43 $7.84 $14.23 $0.00 $52.50 80

 6 $30.43 $7.84 $14.23 $0.00 $52.50 80

 7 $34.24 $7.84 $15.55 $0.00 $57.63 90

 8 $34.24 $7.84 $15.55 $0.00 $57.63 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $26.05/ 3&4 $31.09/ 5&6 $48.35/ 7&8 $53.42

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS LOCAL 336 - HAMPDEN HAMPSHIRE FRANKLIN

$38.42 10/01/2019 $7.07 $0.00 $23.49 $7.86

All Aspects of New Wood Frame Work

Issue Date: Wage Request Number:01/23/2020 Page 5 of 3320200123-037



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Wood Frame) - 336 Hampden HampshireApprentice -

10/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.09 $7.07 $0.00 $0.00 $21.16 60

 2 $14.09 $7.07 $0.00 $0.00 $21.16 60

 3 $15.27 $7.07 $7.86 $0.00 $30.20 65

 4 $16.44 $7.07 $7.86 $0.00 $31.37 70

 5 $17.62 $7.07 $7.86 $0.00 $32.55 75

 6 $18.79 $7.07 $7.86 $0.00 $33.72 80

 7 $19.97 $7.07 $7.86 $0.00 $34.90 85

 8 $21.14 $7.07 $7.86 $0.00 $36.07 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $17.64/ 3&4 $24.74/ 5&6 $31.37/ 7&8 $33.72

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (SPRINGFIELD/PITTSFIELD)

$72.90 01/01/2020 $12.70 $0.62 $41.94 $17.64

CEMENT MASONRY/PLASTERING - Springfield/PittsfieldApprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.97 $12.70 $15.41 $0.00 $49.08 50

 2 $25.16 $12.70 $17.64 $0.62 $56.12 60

 3 $27.26 $12.70 $17.64 $0.62 $58.22 65

 4 $29.36 $12.70 $17.64 $0.62 $60.32 70

 5 $31.46 $12.70 $17.64 $0.62 $62.42 75

 6 $33.55 $12.70 $17.64 $0.62 $64.51 80

 7 $37.75 $12.70 $17.64 $0.62 $68.71 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$54.63 12/02/2019 $8.10 $0.00 $31.75 $14.78

For apprentice rates see "Apprentice- LABORER"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 98

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CRANE OPERATOR
OPERATING ENGINEERS LOCAL 98

$65.19 12/01/2019 $11.94 $0.00 $38.90 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 3

$81.26 01/01/2020 $8.20 $0.00 $50.96 $22.10

$82.36 07/01/2020 $8.20 $0.00 $52.06 $22.10

$83.46 01/01/2021 $8.20 $0.00 $53.16 $22.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.48 $8.20 $0.00 $0.00 $33.68 50

 2 $28.03 $8.20 $5.94 $0.00 $42.17 55

 3 $30.58 $8.20 $6.48 $0.00 $45.26 60

 4 $33.12 $8.20 $7.02 $0.00 $48.34 65

 5 $35.67 $8.20 $18.86 $0.00 $62.73 70

 6 $38.22 $8.20 $19.40 $0.00 $65.82 75

 7 $40.77 $8.20 $19.94 $0.00 $68.91 80

 8 $45.86 $8.20 $21.02 $0.00 $75.08 90

07/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.03 $8.20 $0.00 $0.00 $34.23 50

 2 $28.63 $8.20 $5.94 $0.00 $42.77 55

 3 $31.24 $8.20 $6.48 $0.00 $45.92 60

 4 $33.84 $8.20 $7.02 $0.00 $49.06 65

 5 $36.44 $8.20 $18.86 $0.00 $63.50 70

 6 $39.05 $8.20 $19.40 $0.00 $66.65 75

 7 $41.65 $8.20 $19.94 $0.00 $69.79 80

 8 $46.85 $8.20 $21.02 $0.00 $76.07 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 3 (BUILDING & SITE)

$64.00 12/01/2019 $8.10 $0.00 $39.30 $16.60

For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$65.00 12/01/2019 $8.10 $0.00 $40.30 $16.60

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 3 (BUILDING & SITE)

$64.75 12/01/2019 $8.10 $0.00 $40.05 $16.60

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 3 (BUILDING & SITE)

$65.00 12/01/2019 $8.10 $0.00 $40.30 $16.60

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$64.75 12/01/2019 $8.10 $0.00 $40.05 $16.60

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 3 (BUILDING & SITE)

$64.00 12/01/2019 $8.10 $0.00 $39.30 $16.60

For apprentice rates see "Apprentice- LABORER"

DIVER
PILE DRIVER LOCAL 56 (ZONE 3)

$99.57 08/01/2019 $9.90 $0.00 $68.52 $21.15
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 3)

$79.99 08/01/2019 $9.90 $0.00 $48.94 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 3)

$104.46 08/01/2019 $9.90 $0.00 $73.41 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 3)

$133.83 08/01/2019 $9.90 $0.00 $102.78 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"

ELECTRICIAN (Including Core Drilling)
ELECTRICIANS LOCAL 7

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60

ELECTRICIAN - Local 7Apprentice -

12/29/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.36 $6.00 $0.52 $0.00 $23.88 40

 2 $19.53 $6.00 $0.59 $0.00 $26.12 45

 3 $21.71 $11.00 $6.95 $0.00 $39.66 50

 4 $23.88 $11.00 $7.02 $0.00 $41.90 55

 5 $28.22 $11.00 $8.15 $0.00 $47.37 65

 6 $30.39 $11.00 $9.21 $0.00 $50.60 70

Notes: 

     Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

     

Apprentice to Journeyworker Ratio:2:3****

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 41

$88.99 01/01/2020 $15.73 $0.00 $54.85 $18.41

$91.88 01/01/2021 $15.88 $0.00 $56.69 $19.31

$94.86 01/01/2022 $16.03 $0.00 $58.62 $20.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 41Apprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.43 $15.73 $0.00 $0.00 $43.16 50

 2 $30.17 $15.73 $18.41 $0.00 $64.31 55

 3 $35.65 $15.73 $18.41 $0.00 $69.79 65

 4 $38.40 $15.73 $18.41 $0.00 $72.54 70

 5 $43.88 $15.73 $18.41 $0.00 $78.02 80

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.35 $15.88 $0.00 $0.00 $44.23 50

 2 $31.18 $15.88 $19.31 $0.00 $66.37 55

 3 $36.85 $15.88 $19.31 $0.00 $72.04 65

 4 $39.68 $15.88 $19.31 $0.00 $74.87 70

 5 $45.35 $15.88 $19.31 $0.00 $80.54 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 41

$72.54 01/01/2020 $15.73 $0.00 $38.40 $18.41

$74.87 01/01/2021 $15.88 $0.00 $39.68 $19.31

$77.27 01/01/2022 $16.03 $0.00 $41.03 $20.21
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.57 12/01/2019 $8.10 $0.00 $31.75 $12.72

$53.38 06/01/2020 $8.10 $0.00 $32.56 $12.72

$54.19 12/01/2020 $8.10 $0.00 $33.37 $12.72

$55.03 06/01/2021 $8.10 $0.00 $34.21 $12.72

$55.86 12/01/2021 $8.10 $0.00 $35.04 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST/ROD-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$27.74 06/01/1999 $4.80 $0.00 $18.84 $4.10

FIELD ENG.PARTY CHIEF:BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$30.23 06/01/1999 $4.80 $0.00 $21.33 $4.10

FIELD ENG.SURVEY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$31.23 06/01/1999 $4.80 $0.00 $22.33 $4.10

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 7

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60

For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 7

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN
OPERATING ENGINEERS LOCAL 98

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 98 Class 3Apprentice -

12/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.92 $11.94 $14.35 $0.00 $47.21 60

 2 $24.41 $11.94 $14.35 $0.00 $50.70 70

 3 $27.90 $11.94 $14.35 $0.00 $54.19 80

 4 $31.38 $11.94 $14.35 $0.00 $57.67 90

Notes: 

     Steps 1-2 are 1000 hrs.; Steps 3-4 are 2000 hrs.

     

Apprentice to Journeyworker Ratio:1:6

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$44.32 12/01/2019 $8.10 $0.00 $23.50 $12.72

$44.32 06/01/2020 $8.10 $0.00 $23.50 $12.72

$45.32 12/01/2020 $8.10 $0.00 $24.50 $12.72

$45.32 06/01/2021 $8.10 $0.00 $24.50 $12.72

$45.32 12/01/2021 $8.10 $0.00 $24.50 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE III

$62.15 09/01/2019 $7.84 $0.00 $37.44 $16.87

FLOORCOVERER - Local 2168 Zone IIIApprentice -

09/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.72 $7.84 $1.32 $0.00 $27.88 50

 2 $20.59 $7.84 $1.32 $0.00 $29.75 55

 3 $22.46 $7.84 $12.91 $0.00 $43.21 60

 4 $24.34 $7.84 $12.91 $0.00 $45.09 65

 5 $26.21 $7.84 $14.23 $0.00 $48.28 70

 6 $28.08 $7.84 $14.23 $0.00 $50.15 75

 7 $29.95 $7.84 $15.55 $0.00 $53.34 80

 8 $31.82 $7.84 $15.55 $0.00 $55.21 85

Notes: Steps are 750 hrs.

     % After 09/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $26.01/ 3&4 $31.03/ 5&6 $48.28/ 7&8 $53.34

Apprentice to Journeyworker Ratio:1:1

FORK LIFT
OPERATING ENGINEERS LOCAL 98

$61.38 12/01/2019 $11.94 $0.00 $35.09 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATORS/LIGHTING PLANTS
OPERATING ENGINEERS LOCAL 98

$57.93 12/01/2019 $11.94 $0.00 $31.64 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 1333

$58.68 06/01/2019 $10.60 $0.00 $38.18 $9.90

$60.43 06/01/2020 $10.80 $0.00 $39.18 $10.45
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 1333Apprentice -

06/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.09 $10.60 $1.80 $0.00 $31.49 50

 2 $21.48 $10.60 $1.80 $0.00 $33.88 56

 3 $23.86 $10.60 $2.40 $0.00 $36.86 63

 4 $26.25 $10.60 $2.40 $0.00 $39.25 69

 5 $28.64 $10.60 $2.90 $0.00 $42.14 75

 6 $31.02 $10.60 $2.90 $0.00 $44.52 81

 7 $33.41 $10.60 $9.90 $0.00 $53.91 88

 8 $35.79 $10.60 $9.90 $0.00 $56.29 94

06/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.59 $10.80 $1.80 $0.00 $32.19 50

 2 $22.04 $10.80 $1.80 $0.00 $34.64 56

 3 $24.49 $10.80 $2.45 $0.00 $37.74 63

 4 $26.94 $10.80 $2.45 $0.00 $40.19 69

 5 $29.39 $10.80 $3.15 $0.00 $43.34 75

 6 $31.83 $10.80 $3.15 $0.00 $45.78 81

 7 $34.28 $10.80 $10.45 $0.00 $55.53 88

 8 $36.73 $10.80 $10.45 $0.00 $57.98 94

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

GRADER/TRENCHING MACHINE/DERRICK
OPERATING ENGINEERS LOCAL 98

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 63

$65.62 01/01/2020 $10.64 $1.77 $36.99 $16.22

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 7

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 63

$65.62 01/01/2020 $10.64 $1.77 $36.99 $16.22

For apprentice rates see "Apprentice- SHEET METAL WORKER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING -WATER)
PLUMBERS & PIPEFITTERS LOCAL 104

$66.31 09/17/2019 $8.75 $0.00 $41.21 $16.35

$67.31 03/17/2020 $8.75 $0.00 $42.21 $16.35

$68.31 09/17/2020 $8.75 $0.00 $43.21 $16.35

$69.31 03/17/2021 $8.75 $0.00 $44.21 $16.35

$70.31 09/17/2021 $8.75 $0.00 $45.21 $16.35

$71.56 03/17/2022 $8.75 $0.00 $46.46 $16.35

$72.56 09/17/2022 $8.75 $0.00 $47.46 $16.35

$73.81 03/17/2023 $8.75 $0.00 $48.71 $16.35

$74.81 09/17/2023 $8.75 $0.00 $49.71 $16.35

$76.06 03/17/2024 $8.75 $0.00 $50.96 $16.35
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PLUMBERS & PIPEFITTERS LOCAL 104

$66.31 09/17/2019 $8.75 $0.00 $41.21 $16.35

$67.31 03/17/2020 $8.75 $0.00 $42.21 $16.35

$68.31 09/17/2020 $8.75 $0.00 $43.21 $16.35

$69.31 03/17/2021 $8.75 $0.00 $44.21 $16.35

$70.31 09/17/2021 $8.75 $0.00 $45.21 $16.35

$71.56 03/17/2022 $8.75 $0.00 $46.46 $16.35

$72.56 09/17/2022 $8.75 $0.00 $47.46 $16.35

$73.81 03/17/2023 $8.75 $0.00 $48.71 $16.35

$74.81 09/17/2023 $8.75 $0.00 $49.71 $16.35

$76.06 03/17/2024 $8.75 $0.00 $50.96 $16.35
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$53.07 12/01/2019 $8.10 $0.00 $32.25 $12.72

$53.88 06/01/2020 $8.10 $0.00 $33.06 $12.72

$54.69 12/01/2020 $8.10 $0.00 $33.87 $12.72

$55.53 06/01/2021 $8.10 $0.00 $34.71 $12.72

$56.36 12/01/2021 $8.10 $0.00 $35.54 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)

$67.95 09/01/2019 $12.80 $0.00 $38.75 $16.40

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 SpringfieldApprentice -

09/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.38 $12.80 $11.90 $0.00 $44.08 50

 2 $23.25 $12.80 $12.80 $0.00 $48.85 60

 3 $27.13 $12.80 $13.70 $0.00 $53.63 70

 4 $31.00 $12.80 $14.60 $0.00 $58.40 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (SPRINGFIELD AREA)

$63.85 09/16/2019 $8.00 $0.00 $35.10 $20.75

$64.70 03/16/2020 $8.00 $0.00 $35.95 $20.75

$65.60 09/16/2020 $8.00 $0.00 $36.85 $20.75

$66.45 03/16/2021 $8.00 $0.00 $37.70 $20.75

IRONWORKER - Local 7 SpringfieldApprentice -

09/16/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.06 $8.00 $20.75 $0.00 $49.81 60

 2 $24.57 $8.00 $20.75 $0.00 $53.32 70

 3 $26.33 $8.00 $20.75 $0.00 $55.08 75

 4 $28.08 $8.00 $20.75 $0.00 $56.83 80

 5 $29.84 $8.00 $20.75 $0.00 $58.59 85

 6 $31.59 $8.00 $20.75 $0.00 $60.34 90

03/16/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.57 $8.00 $20.75 $0.00 $50.32 60

 2 $25.17 $8.00 $20.75 $0.00 $53.92 70

 3 $26.96 $8.00 $20.75 $0.00 $55.71 75

 4 $28.76 $8.00 $20.75 $0.00 $57.51 80

 5 $30.56 $8.00 $20.75 $0.00 $59.31 85

 6 $32.36 $8.00 $20.75 $0.00 $61.11 90

Notes: 

     Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$54.63 12/02/2019 $8.10 $0.00 $31.75 $14.78

For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.38 12/02/2019 $8.10 $0.00 $31.50 $14.78

LABORER - Zone 3 Building & SiteApprentice -

12/02/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.90 $8.10 $14.78 $0.00 $41.78 60

 2 $22.05 $8.10 $14.78 $0.00 $44.93 70

 3 $25.20 $8.10 $14.78 $0.00 $48.08 80

 4 $28.35 $8.10 $14.78 $0.00 $51.23 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.32 12/01/2019 $8.10 $0.00 $31.50 $12.72

$53.13 06/01/2020 $8.10 $0.00 $32.31 $12.72

$53.94 12/01/2020 $8.10 $0.00 $33.12 $12.72

$54.78 06/01/2021 $8.10 $0.00 $33.96 $12.72

$55.61 12/01/2021 $8.10 $0.00 $34.79 $12.72

LABORER (Heavy & Highway) - Zone 3Apprentice -

12/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.90 $8.10 $12.72 $0.00 $39.72 60

 2 $22.05 $8.10 $12.72 $0.00 $42.87 70

 3 $25.20 $8.10 $12.72 $0.00 $46.02 80

 4 $28.35 $8.10 $12.72 $0.00 $49.17 90

06/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.39 $8.10 $12.72 $0.00 $40.21 60

 2 $22.62 $8.10 $12.72 $0.00 $43.44 70

 3 $25.85 $8.10 $12.72 $0.00 $46.67 80

 4 $29.08 $8.10 $12.72 $0.00 $49.90 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.38 12/02/2019 $8.10 $0.00 $31.50 $14.78

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.63 12/02/2019 $8.10 $0.00 $31.75 $14.78

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.48 12/01/2019 $8.10 $0.00 $31.60 $14.78

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$55.38 12/02/2019 $8.10 $0.00 $32.50 $14.78

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.57 12/01/2019 $8.10 $0.00 $31.75 $12.72

$53.38 06/01/2020 $8.10 $0.00 $32.56 $12.72

$54.19 12/01/2020 $8.10 $0.00 $33.37 $12.72

$55.03 06/01/2021 $8.10 $0.00 $34.21 $12.72

$55.86 12/01/2021 $8.10 $0.00 $35.04 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.38 12/02/2019 $8.10 $0.00 $31.50 $14.78

For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.38 12/02/2019 $8.10 $0.00 $31.50 $14.78
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$54.63 12/02/2019 $8.10 $0.00 $31.75 $14.78

For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.57 12/01/2019 $8.10 $0.00 $31.75 $12.72

$53.38 06/01/2020 $8.10 $0.00 $32.56 $12.72

$54.19 12/01/2020 $8.10 $0.00 $33.37 $12.72

$55.03 06/01/2021 $8.10 $0.00 $34.21 $12.72

$55.86 12/01/2021 $8.10 $0.00 $35.04 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$64.79 08/01/2019 $10.75 $0.00 $35.17 $18.87

$65.29 02/01/2020 $10.75 $0.00 $35.17 $19.37

$66.41 08/01/2020 $10.75 $0.00 $36.17 $19.49

$66.91 02/01/2021 $10.75 $0.00 $36.67 $19.49

$68.04 08/01/2021 $10.75 $0.00 $37.67 $19.62

$68.49 02/01/2022 $10.75 $0.00 $38.12 $19.62

MARBLE-TILE FINISHER-Local 3 Marble/Tile (Spr/Pitt)Apprentice -

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.59 $10.75 $18.87 $0.00 $47.21 50

 2 $21.10 $10.75 $18.87 $0.00 $50.72 60

 3 $24.62 $10.75 $18.87 $0.00 $54.24 70

 4 $28.14 $10.75 $18.87 $0.00 $57.76 80

 5 $31.65 $10.75 $18.87 $0.00 $61.27 90

02/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.59 $10.75 $19.37 $0.00 $47.71 50

 2 $21.10 $10.75 $19.37 $0.00 $51.22 60

 3 $24.62 $10.75 $19.37 $0.00 $54.74 70

 4 $28.14 $10.75 $19.37 $0.00 $58.26 80

 5 $31.65 $10.75 $19.37 $0.00 $61.77 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MARBLE MASON/TILE LAYER(SP/PT)SeeBrick
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

See "BRICK/STONE/ARTIFICIAL MASONRY(INCL.MASONRY WATERPROOFING)

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 98

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANIC/WELDER/BOOM TRUCK
OPERATING ENGINEERS LOCAL 98

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT (Zone 3)
MILLWRIGHTS LOCAL 1121 - Zone 3

$65.51 04/01/2019 $9.90 $0.00 $37.11 $18.50

MILLWRIGHT - Local 1121 Zone 3Apprentice -

04/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.41 $9.90 $5.31 $0.00 $35.62 55

 2 $24.12 $9.90 $15.13 $0.00 $49.15 65

 3 $27.83 $9.90 $16.10 $0.00 $53.83 75

 4 $31.54 $9.90 $17.06 $0.00 $58.50 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.63 12/02/2019 $8.10 $0.00 $31.75 $14.78

For apprentice rates see "Apprentice- LABORER"

OILER
OPERATING ENGINEERS LOCAL 98

$56.85 12/01/2019 $11.94 $0.00 $30.56 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS VI
OPERATING ENGINEERS LOCAL 98

$54.87 12/01/2019 $11.94 $0.00 $28.58 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 3

$81.26 01/01/2020 $8.20 $0.00 $50.96 $22.10

$82.36 07/01/2020 $8.20 $0.00 $52.06 $22.10

$83.46 01/01/2021 $8.20 $0.00 $53.16 $22.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.48 $8.20 $0.00 $0.00 $33.68 50

 2 $28.03 $8.20 $5.94 $0.00 $42.17 55

 3 $30.58 $8.20 $6.48 $0.00 $45.26 60

 4 $33.12 $8.20 $7.02 $0.00 $48.34 65

 5 $35.67 $8.20 $18.86 $0.00 $62.73 70

 6 $38.22 $8.20 $19.40 $0.00 $65.82 75

 7 $40.77 $8.20 $19.94 $0.00 $68.91 80

 8 $45.86 $8.20 $21.02 $0.00 $75.08 90

07/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.03 $8.20 $0.00 $0.00 $34.23 50

 2 $28.63 $8.20 $5.94 $0.00 $42.77 55

 3 $31.24 $8.20 $6.48 $0.00 $45.92 60

 4 $33.84 $8.20 $7.02 $0.00 $49.06 65

 5 $36.44 $8.20 $18.86 $0.00 $63.50 70

 6 $39.05 $8.20 $19.40 $0.00 $66.65 75

 7 $41.65 $8.20 $19.94 $0.00 $69.79 80

 8 $46.85 $8.20 $21.02 $0.00 $76.07 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SIGN, PICTORIAL & DISPLAY)
PAINTERS LOCAL 35 - ZONE 3

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER SIGN - Local 35 Zone 3Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 3

$60.73 01/01/2020 $8.20 $0.00 $34.33 $18.20

$61.83 07/01/2020 $8.20 $0.00 $35.43 $18.20

$62.93 01/01/2021 $8.20 $0.00 $36.53 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - Spray/Sandblast - NewApprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.17 $8.20 $0.00 $0.00 $25.37 50

 2 $18.88 $8.20 $3.80 $0.00 $30.88 55

 3 $20.60 $8.20 $4.14 $0.00 $32.94 60

 4 $22.31 $8.20 $4.49 $0.00 $35.00 65

 5 $24.03 $8.20 $16.13 $0.00 $48.36 70

 6 $25.75 $8.20 $16.48 $0.00 $50.43 75

 7 $27.46 $8.20 $16.82 $0.00 $52.48 80

 8 $30.90 $8.20 $17.51 $0.00 $56.61 90

07/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.72 $8.20 $0.00 $0.00 $25.92 50

 2 $19.49 $8.20 $3.80 $0.00 $31.49 55

 3 $21.26 $8.20 $4.14 $0.00 $33.60 60

 4 $23.03 $8.20 $4.49 $0.00 $35.72 65

 5 $24.80 $8.20 $16.13 $0.00 $49.13 70

 6 $26.57 $8.20 $16.48 $0.00 $51.25 75

 7 $28.34 $8.20 $16.82 $0.00 $53.36 80

 8 $31.89 $8.20 $17.51 $0.00 $57.60 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 3

$58.05 01/01/2020 $8.20 $0.00 $31.65 $18.20

$59.15 07/01/2020 $8.20 $0.00 $32.75 $18.20

$60.25 01/01/2021 $8.20 $0.00 $33.85 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - Spray/Sandblast - RepaintApprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.83 $8.20 $0.00 $0.00 $24.03 50

 2 $17.41 $8.20 $3.80 $0.00 $29.41 55

 3 $18.99 $8.20 $4.14 $0.00 $31.33 60

 4 $20.57 $8.20 $4.49 $0.00 $33.26 65

 5 $22.16 $8.20 $16.13 $0.00 $46.49 70

 6 $23.74 $8.20 $16.48 $0.00 $48.42 75

 7 $25.32 $8.20 $16.82 $0.00 $50.34 80

 8 $28.49 $8.20 $17.51 $0.00 $54.20 90

07/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.38 $8.20 $0.00 $0.00 $24.58 50

 2 $18.01 $8.20 $3.80 $0.00 $30.01 55

 3 $19.65 $8.20 $4.14 $0.00 $31.99 60

 4 $21.29 $8.20 $4.49 $0.00 $33.98 65

 5 $22.93 $8.20 $16.13 $0.00 $47.26 70

 6 $24.56 $8.20 $16.48 $0.00 $49.24 75

 7 $26.20 $8.20 $16.82 $0.00 $51.22 80

 8 $29.48 $8.20 $17.51 $0.00 $55.19 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 3

$59.33 01/01/2020 $8.20 $0.00 $32.93 $18.20

$60.43 07/01/2020 $8.20 $0.00 $34.03 $18.20

$61.53 01/01/2021 $8.20 $0.00 $35.13 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 3 - BRUSH NEWApprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.47 $8.20 $0.00 $0.00 $24.67 50

 2 $18.11 $8.20 $3.80 $0.00 $30.11 55

 3 $19.76 $8.20 $4.14 $0.00 $32.10 60

 4 $21.40 $8.20 $4.49 $0.00 $34.09 65

 5 $23.05 $8.20 $16.13 $0.00 $47.38 70

 6 $24.70 $8.20 $16.48 $0.00 $49.38 75

 7 $26.34 $8.20 $16.82 $0.00 $51.36 80

 8 $29.64 $8.20 $17.51 $0.00 $55.35 90

07/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.02 $8.20 $0.00 $0.00 $25.22 50

 2 $18.72 $8.20 $3.80 $0.00 $30.72 55

 3 $20.42 $8.20 $4.14 $0.00 $32.76 60

 4 $22.12 $8.20 $4.49 $0.00 $34.81 65

 5 $23.82 $8.20 $16.13 $0.00 $48.15 70

 6 $25.52 $8.20 $16.48 $0.00 $50.20 75

 7 $27.22 $8.20 $16.82 $0.00 $52.24 80

 8 $30.63 $8.20 $17.51 $0.00 $56.34 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 3

$56.65 01/01/2020 $8.20 $0.00 $30.25 $18.20

$57.75 07/01/2020 $8.20 $0.00 $31.35 $18.20

$58.85 01/01/2021 $8.20 $0.00 $32.45 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - BRUSH REPAINTApprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.13 $8.20 $0.00 $0.00 $23.33 50

 2 $16.64 $8.20 $3.80 $0.00 $28.64 55

 3 $18.15 $8.20 $4.14 $0.00 $30.49 60

 4 $19.66 $8.20 $4.49 $0.00 $32.35 65

 5 $21.18 $8.20 $16.13 $0.00 $45.51 70

 6 $22.69 $8.20 $16.48 $0.00 $47.37 75

 7 $24.20 $8.20 $16.82 $0.00 $49.22 80

 8 $27.23 $8.20 $17.51 $0.00 $52.94 90

07/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.68 $8.20 $0.00 $0.00 $23.88 50

 2 $17.24 $8.20 $3.80 $0.00 $29.24 55

 3 $18.81 $8.20 $4.14 $0.00 $31.15 60

 4 $20.38 $8.20 $4.49 $0.00 $33.07 65

 5 $21.95 $8.20 $16.13 $0.00 $46.28 70

 6 $23.51 $8.20 $16.48 $0.00 $48.19 75

 7 $25.08 $8.20 $16.82 $0.00 $50.10 80

 8 $28.22 $8.20 $17.51 $0.00 $53.93 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.32 12/01/2019 $8.10 $0.00 $31.50 $12.72

$53.13 06/01/2020 $8.10 $0.00 $32.31 $12.72

$53.94 12/01/2020 $8.10 $0.00 $33.12 $12.72

$54.78 06/01/2021 $8.10 $0.00 $33.96 $12.72

$55.61 12/01/2021 $8.10 $0.00 $34.79 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$60.21 12/01/2019 $12.41 $0.00 $34.08 $13.72

$61.11 06/01/2020 $12.41 $0.00 $34.98 $13.72

$61.61 08/01/2020 $12.91 $0.00 $34.98 $13.72

$62.71 12/01/2020 $12.91 $0.00 $34.98 $14.82

$63.51 06/01/2021 $12.91 $0.00 $35.78 $14.82

$64.01 08/01/2021 $13.41 $0.00 $35.78 $14.82

$65.20 12/01/2021 $13.41 $0.00 $35.78 $16.01

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 3)

$74.84 08/01/2019 $9.90 $0.00 $43.79 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 3)

$74.84 08/01/2019 $9.90 $0.00 $43.79 $21.15
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 3Apprentice -

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: Apprentice wages shall be no less than the following Steps;

     (Same as set in Zone 1)

     1$54.34/2$58.99/3$63.65/4$65.98/5$68.31/6$68.31/7$72.96/8$72.96

Apprentice to Journeyworker Ratio:1:5

PIPELAYER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.63 12/02/2019 $8.10 $0.00 $31.75 $14.78

For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.57 12/01/2019 $8.10 $0.00 $31.75 $12.72

$53.38 06/01/2020 $8.10 $0.00 $32.56 $12.72

$54.19 12/01/2020 $8.10 $0.00 $33.37 $12.72

$55.03 06/01/2021 $8.10 $0.00 $34.21 $12.72

$55.86 12/01/2021 $8.10 $0.00 $35.04 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBER & PIPEFITTER
PLUMBERS & PIPEFITTERS LOCAL 104

$66.31 09/17/2019 $8.75 $0.00 $41.21 $16.35

$67.31 03/17/2020 $8.75 $0.00 $42.21 $16.35

$68.31 09/17/2020 $8.75 $0.00 $43.21 $16.35

$69.31 03/17/2021 $8.75 $0.00 $44.21 $16.35

$70.31 09/17/2021 $8.75 $0.00 $45.21 $16.35

$71.56 03/17/2022 $8.75 $0.00 $46.46 $16.35

$72.56 09/17/2022 $8.75 $0.00 $47.46 $16.35

$73.81 03/17/2023 $8.75 $0.00 $48.71 $16.35

$74.81 09/17/2023 $8.75 $0.00 $49.71 $16.35

$76.06 03/17/2024 $8.75 $0.00 $50.96 $16.35
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/PIPEFITTER - Local 104Apprentice -

09/17/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.54 $8.75 $9.60 $0.00 $36.89 45

 2 $20.61 $8.75 $9.60 $0.00 $38.96 50

 3 $22.67 $8.75 $9.60 $0.00 $41.02 55

 4 $24.73 $8.75 $9.60 $0.00 $43.08 60

 5 $26.79 $8.75 $9.60 $0.00 $45.14 65

 6 $28.85 $8.75 $9.60 $0.00 $47.20 70

 7 $30.91 $8.75 $9.60 $0.00 $49.26 75

 8 $32.97 $8.75 $9.60 $0.00 $51.32 80

 9 $32.97 $8.75 $16.35 $0.00 $58.07 80

 10 $32.97 $8.75 $16.35 $0.00 $58.07 80

03/17/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.99 $8.75 $9.60 $0.00 $37.34 45

 2 $21.11 $8.75 $9.60 $0.00 $39.46 50

 3 $23.22 $8.75 $9.60 $0.00 $41.57 55

 4 $25.33 $8.75 $9.60 $0.00 $43.68 60

 5 $27.44 $8.75 $9.60 $0.00 $45.79 65

 6 $29.55 $8.75 $9.60 $0.00 $47.90 70

 7 $31.66 $8.75 $9.60 $0.00 $50.01 75

 8 $33.77 $8.75 $9.60 $0.00 $52.12 80

 9 $33.77 $8.75 $16.35 $0.00 $58.87 80

 10 $33.77 $8.75 $16.35 $0.00 $58.87 80

Notes: **1:1,2:5,3:9,4:12

     

     

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PLUMBERS & PIPEFITTERS LOCAL 104

$66.31 09/17/2019 $8.75 $0.00 $41.21 $16.35

$67.31 03/17/2020 $8.75 $0.00 $42.21 $16.35

$68.31 09/17/2020 $8.75 $0.00 $43.21 $16.35

$69.31 03/17/2021 $8.75 $0.00 $44.21 $16.35

$70.31 09/17/2021 $8.75 $0.00 $45.21 $16.35

$71.56 03/17/2022 $8.75 $0.00 $46.46 $16.35

$72.56 09/17/2022 $8.75 $0.00 $47.46 $16.35

$73.81 03/17/2023 $8.75 $0.00 $48.71 $16.35

$74.81 09/17/2023 $8.75 $0.00 $49.71 $16.35

$76.06 03/17/2024 $8.75 $0.00 $50.96 $16.35
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.57 12/01/2019 $8.10 $0.00 $31.75 $12.72

$53.38 06/01/2020 $8.10 $0.00 $32.56 $12.72

$54.19 12/01/2020 $8.10 $0.00 $33.37 $12.72

$55.03 06/01/2021 $8.10 $0.00 $34.21 $12.72

$55.86 12/01/2021 $8.10 $0.00 $35.04 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 3 (BUILDING & SITE)

$55.38 12/02/2019 $8.10 $0.00 $32.50 $14.78

For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$53.32 12/01/2019 $8.10 $0.00 $32.50 $12.72

$54.13 06/01/2020 $8.10 $0.00 $33.31 $12.72

$54.94 12/01/2020 $8.10 $0.00 $34.12 $12.72

$55.78 06/01/2021 $8.10 $0.00 $34.96 $12.72

$56.61 12/01/2021 $8.10 $0.00 $35.79 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 98

$61.69 12/01/2019 $11.94 $0.00 $35.40 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 98

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS 404 - Construction Service (Northampton)

$39.11 05/01/2019 $10.87 $0.00 $21.74 $6.50

$40.01 05/01/2020 $11.07 $0.00 $22.44 $6.50

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$54.63 12/02/2019 $8.10 $0.00 $31.75 $14.78

For apprentice rates see "Apprentice- LABORER"

ROLLER OPERATOR
OPERATING ENGINEERS LOCAL 98

$60.55 12/01/2019 $11.94 $0.00 $34.26 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Coal tar pitch)
ROOFERS LOCAL 248

$58.91 07/16/2019 $10.05 $0.00 $32.66 $16.20

For apprentice rates see "Apprentice- ROOFER"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 248

$57.91 07/16/2019 $10.05 $0.00 $32.16 $15.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 248Apprentice -

07/16/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.30 $10.05 $0.00 $0.00 $29.35 60

 2 $20.90 $10.05 $15.70 $0.00 $46.65 65

 3 $22.51 $10.05 $15.70 $0.00 $48.26 70

 4 $24.12 $10.05 $15.70 $0.00 $49.87 75

 5 $25.73 $10.05 $15.70 $0.00 $51.48 80

 6 $27.34 $10.05 $15.70 $0.00 $53.09 85

 7 $28.94 $10.05 $15.70 $0.00 $54.69 90

 8 $30.55 $10.05 $15.70 $0.00 $56.30 95

Notes: 

     Steps are 750 hrs.Roofer(Tear Off)1:1; Same as above

     

Apprentice to Journeyworker Ratio:1:3

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 248

$58.91 07/16/2019 $10.05 $0.00 $32.66 $16.20

For apprentice rates see "Apprentice- ROOFER"

SCRAPER
OPERATING ENGINEERS LOCAL 98

$61.16 12/01/2019 $11.94 $0.00 $34.87 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-POWERED ROLLERS AND COMPACTORS 

(TAMPERS)
OPERATING ENGINEERS LOCAL 98

$60.55 12/01/2019 $11.94 $0.00 $34.26 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-PROPELLED POWER BROOM
OPERATING ENGINEERS LOCAL 98

$57.93 12/01/2019 $11.94 $0.00 $31.64 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 63

$65.62 01/01/2020 $10.64 $1.77 $36.99 $16.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 63Apprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.65 $6.21 $4.67 $0.00 $27.53 45

 2 $18.50 $6.55 $5.19 $0.00 $30.24 50

 3 $20.34 $6.88 $9.33 $1.08 $37.63 55

 4 $22.19 $7.22 $9.33 $1.14 $39.88 60

 5 $24.04 $7.55 $9.33 $1.20 $42.12 65

 6 $25.89 $7.88 $9.33 $1.27 $44.37 70

 7 $27.74 $8.22 $9.33 $1.33 $46.62 75

 8 $29.59 $9.30 $15.18 $1.59 $55.66 80

 9 $31.44 $9.64 $15.18 $1.66 $57.92 85

 10 $33.29 $9.98 $15.18 $1.72 $60.17 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$60.67 12/01/2019 $12.41 $0.00 $34.54 $13.72

$61.57 06/01/2020 $12.41 $0.00 $35.44 $13.72

$62.07 08/01/2020 $12.91 $0.00 $35.44 $13.72

$63.17 12/01/2020 $12.91 $0.00 $35.44 $14.82

$63.97 06/01/2021 $12.91 $0.00 $36.24 $14.82

$64.47 08/01/2021 $13.41 $0.00 $36.24 $14.82

$65.66 12/01/2021 $13.41 $0.00 $36.24 $16.01

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$60.96 12/01/2019 $12.41 $0.00 $34.83 $13.72

$61.86 06/01/2020 $12.41 $0.00 $35.73 $13.72

$62.36 08/01/2020 $12.91 $0.00 $35.73 $13.72

$63.46 12/01/2020 $12.91 $0.00 $35.73 $14.82

$64.26 06/01/2021 $12.91 $0.00 $36.53 $14.82

$64.76 08/01/2021 $13.41 $0.00 $36.53 $14.82

$65.95 12/01/2021 $13.41 $0.00 $36.53 $16.01

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 669

$64.61 01/01/2019 $10.02 $0.00 $41.51 $13.08
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SPRINKLER FITTER - Local 669Apprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.68 $7.75 $0.00 $0.00 $26.43 45

 2 $20.76 $7.75 $0.00 $0.00 $28.51 50

 3 $22.83 $10.02 $7.25 $0.00 $40.10 55

 4 $24.91 $10.02 $7.25 $0.00 $42.18 60

 5 $26.98 $10.02 $7.50 $0.00 $44.50 65

 6 $29.06 $10.02 $7.50 $0.00 $46.58 70

 7 $31.13 $10.02 $7.50 $0.00 $48.65 75

 8 $33.21 $10.02 $7.50 $0.00 $50.73 80

 9 $35.28 $10.02 $7.50 $0.00 $52.80 85

 10 $37.36 $10.02 $7.50 $0.00 $54.88 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 7

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60

TELECOMMUNICATION TECHNICIAN - Local 7Apprentice -

12/29/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.36 $6.00 $0.52 $0.00 $23.88 40

 2 $19.53 $6.00 $0.59 $0.00 $26.12 45

 3 $21.71 $11.00 $6.95 $0.00 $39.66 50

 4 $23.88 $11.00 $7.02 $0.00 $41.90 55

 5 $28.22 $11.00 $8.15 $0.00 $47.37 65

 6 $30.39 $11.00 $9.24 $0.00 $50.63 70

Notes: 

     Steps are 800 hours

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$85.39 08/01/2019 $10.75 $0.00 $53.34 $21.30

$86.03 02/01/2020 $10.75 $0.00 $53.34 $21.94

$87.53 08/01/2020 $10.75 $0.00 $54.69 $22.09

$88.17 02/01/2021 $10.75 $0.00 $55.33 $22.09

$89.73 08/01/2021 $10.75 $0.00 $56.73 $22.25

$90.32 02/01/2022 $10.75 $0.00 $57.32 $22.25
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TERRAZZO FINISHER-Local 3 Marble/Tile (Spr/Ptt)Apprentice -

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.67 $10.75 $21.30 $0.00 $58.72 50

 2 $32.00 $10.75 $21.30 $0.00 $64.05 60

 3 $37.34 $10.75 $21.30 $0.00 $69.39 70

 4 $42.67 $10.75 $21.30 $0.00 $74.72 80

 5 $48.01 $10.75 $21.30 $0.00 $80.06 90

02/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.67 $10.75 $21.94 $0.00 $59.36 50

 2 $32.00 $10.75 $21.94 $0.00 $64.69 60

 3 $37.34 $10.75 $21.94 $0.00 $70.03 70

 4 $42.67 $10.75 $21.94 $0.00 $75.36 80

 5 $48.01 $10.75 $21.94 $0.00 $80.70 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

TERRAZZO MECHANIC
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$86.47 08/01/2019 $10.75 $0.00 $54.42 $21.30

$87.10 02/01/2020 $10.75 $0.00 $54.42 $21.93

$88.60 08/01/2020 $10.75 $0.00 $55.77 $22.08

$89.24 02/01/2021 $10.75 $0.00 $56.41 $22.08

$90.80 08/01/2021 $10.75 $0.00 $57.81 $22.24

$91.37 02/01/2022 $10.75 $0.00 $58.38 $22.24
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TERRAZZO MECH - Local 3 Marble/Tile (Spr/Pitt)Apprentice -

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.21 $10.75 $21.30 $0.00 $59.26 50

 2 $32.65 $10.75 $21.30 $0.00 $64.70 60

 3 $38.09 $10.75 $21.30 $0.00 $70.14 70

 4 $43.54 $10.75 $21.30 $0.00 $75.59 80

 5 $48.98 $10.75 $21.30 $0.00 $81.03 90

02/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.21 $10.75 $21.93 $0.00 $59.89 50

 2 $32.65 $10.75 $21.93 $0.00 $65.33 60

 3 $38.09 $10.75 $21.93 $0.00 $70.77 70

 4 $43.54 $10.75 $21.93 $0.00 $76.22 80

 5 $48.98 $10.75 $21.93 $0.00 $81.66 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$65.40 12/01/2019 $8.10 $0.00 $40.50 $16.80

$66.39 06/01/2020 $8.10 $0.00 $41.49 $16.80

$67.37 12/01/2020 $8.10 $0.00 $42.47 $16.80

$68.39 06/01/2021 $8.10 $0.00 $43.49 $16.80

$69.40 12/01/2021 $8.10 $0.00 $44.50 $16.80
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$64.12 12/01/2019 $8.10 $0.00 $39.22 $16.80

$65.11 06/01/2020 $8.10 $0.00 $40.21 $16.80

$66.09 12/01/2020 $8.10 $0.00 $41.19 $16.80

$67.11 06/01/2021 $8.10 $0.00 $42.21 $16.80

$68.12 12/01/2021 $8.10 $0.00 $43.22 $16.80
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$64.00 12/01/2019 $8.10 $0.00 $39.10 $16.80

$64.99 06/01/2020 $8.10 $0.00 $40.09 $16.80

$65.97 12/01/2020 $8.10 $0.00 $41.07 $16.80

$66.99 06/01/2021 $8.10 $0.00 $42.09 $16.80

$68.00 12/01/2021 $8.10 $0.00 $43.10 $16.80
For apprentice rates see "Apprentice- LABORER"

TRACTORS
OPERATING ENGINEERS LOCAL 98

$60.55 12/01/2019 $11.94 $0.00 $34.26 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$61.25 12/01/2019 $12.41 $0.00 $35.12 $13.72

$62.15 06/01/2020 $12.41 $0.00 $36.02 $13.72

$62.65 08/01/2020 $12.91 $0.00 $36.02 $13.72

$63.75 12/01/2020 $12.91 $0.00 $36.02 $14.82

$64.55 06/01/2021 $12.91 $0.00 $36.82 $14.82

$65.05 08/01/2021 $13.41 $0.00 $36.82 $14.82

$66.24 12/01/2021 $13.41 $0.00 $36.82 $16.01

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$76.68 12/01/2019 $8.10 $0.00 $51.38 $17.20

$77.67 06/01/2020 $8.10 $0.00 $52.37 $17.20

$78.65 12/01/2020 $8.10 $0.00 $53.35 $17.20

$79.67 06/01/2021 $8.10 $0.00 $54.37 $17.20

$80.68 12/01/2021 $8.10 $0.00 $55.38 $17.20
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$78.68 12/01/2019 $8.10 $0.00 $53.38 $17.20

$79.67 06/01/2020 $8.10 $0.00 $54.37 $17.20

$80.65 12/01/2020 $8.10 $0.00 $55.35 $17.20

$81.67 06/01/2021 $8.10 $0.00 $56.37 $17.20

$82.68 12/01/2021 $8.10 $0.00 $57.38 $17.20
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$68.75 12/01/2019 $8.10 $0.00 $43.45 $17.20

$69.74 06/01/2020 $8.10 $0.00 $44.44 $17.20

$70.72 12/01/2020 $8.10 $0.00 $45.42 $17.20

$71.74 06/01/2021 $8.10 $0.00 $46.44 $17.20

$72.75 12/01/2021 $8.10 $0.00 $47.45 $17.20
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$70.75 12/01/2019 $8.10 $0.00 $45.45 $17.20

$71.74 06/01/2020 $8.10 $0.00 $46.44 $17.20

$72.72 12/01/2020 $8.10 $0.00 $47.42 $17.20

$73.74 06/01/2021 $8.10 $0.00 $48.44 $17.20

$74.75 12/01/2021 $8.10 $0.00 $49.45 $17.20
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$60.67 12/01/2019 $12.41 $0.00 $34.54 $13.72

$61.57 06/01/2020 $12.41 $0.00 $35.44 $13.72

$62.07 08/01/2020 $12.91 $0.00 $35.44 $13.72

$63.17 12/01/2020 $12.91 $0.00 $35.44 $14.82

$63.97 06/01/2021 $12.91 $0.00 $36.24 $14.82

$64.47 08/01/2021 $13.41 $0.00 $36.24 $14.82

$65.66 12/01/2021 $13.41 $0.00 $36.24 $16.01

WAGON DRILL OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$54.63 12/02/2019 $8.10 $0.00 $31.75 $14.78

For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.57 12/01/2019 $8.10 $0.00 $31.75 $12.72

$53.38 06/01/2020 $8.10 $0.00 $32.56 $12.72

$54.19 12/01/2020 $8.10 $0.00 $33.37 $12.72

$55.03 06/01/2021 $8.10 $0.00 $34.21 $12.72

$55.86 12/01/2021 $8.10 $0.00 $35.04 $12.72
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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WATER METER INSTALLER
PLUMBERS & PIPEFITTERS LOCAL 104

$66.31 09/17/2019 $8.75 $0.00 $41.21 $16.35

$67.31 03/17/2020 $8.75 $0.00 $42.21 $16.35

$68.31 09/17/2020 $8.75 $0.00 $43.21 $16.35

$69.31 03/17/2021 $8.75 $0.00 $44.21 $16.35

$70.31 09/17/2021 $8.75 $0.00 $45.21 $16.35

$71.56 03/17/2022 $8.75 $0.00 $46.46 $16.35

$72.56 09/17/2022 $8.75 $0.00 $47.46 $16.35

$73.81 03/17/2023 $8.75 $0.00 $48.71 $16.35

$74.81 09/17/2023 $8.75 $0.00 $49.71 $16.35

$76.06 03/17/2024 $8.75 $0.00 $50.96 $16.35
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - West

EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$65.22 09/01/2019 $8.00 $0.00 $44.67 $12.55

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$44.06 09/01/2019 $8.00 $0.00 $30.58 $5.48

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN / TRUCK DRIVER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$58.93 09/01/2019 $8.00 $0.00 $39.97 $10.96

For apprentice rates see "Apprentice- LINEMAN"

HEAVY EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$68.23 09/01/2019 $8.00 $0.00 $47.01 $13.22

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$75.26 09/01/2019 $8.00 $0.00 $51.71 $15.55

LINEMAN (Outside Electrical) - West Local 42Apprentice -

09/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.03 $8.00 $3.43 $0.00 $42.46 60

 2 $33.61 $8.00 $3.51 $0.00 $45.12 65

 3 $36.20 $8.00 $3.59 $0.00 $47.79 70

 4 $38.78 $8.00 $5.16 $0.00 $51.94 75

 5 $41.37 $8.00 $5.24 $0.00 $54.61 80

 6 $43.95 $8.00 $5.32 $0.00 $57.27 85

 7 $46.54 $8.00 $7.40 $0.00 $61.94 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$38.60 02/04/2019 $4.70 $0.00 $30.73 $3.17

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$36.77 02/04/2019 $4.70 $0.00 $28.93 $3.14

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$36.77 02/04/2019 $4.70 $0.00 $28.93 $3.14
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TRACTOR-TRAILER DRIVER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$65.22 09/01/2019 $8.00 $0.00 $44.67 $12.55

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$22.06 01/31/2016 $3.55 $0.00 $18.51 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$19.87 01/31/2016 $3.55 $0.00 $16.32 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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